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Vision
People Families Neighborhoods

Mission
To serve, protect and govern in concert with
local municipalities

Values
People Customer Services
Ethics Resource Management
Innovation Equal Opportunity

DEPARTMENT OF PURCHASING & CONTRACT COMPLIANCE
INVITATION TO BID NO. 07ITBNFPUMPSK-DB

NORTH FULTON PUMP STATION UPGRADES

BID DUE:

PRE-BID MEETING:

PURCHASING CONTACT:
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PHONE / FAX:

LOCATION:

FOR THE
DEPARTMENT OF PUBLIC WORKS

Monday, January 29, 2007 at 11:00a.m. in the
Department of Purchasing & Contract Compliance
Bid Conference Room
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Department of Purchasing & Contract Compliance
Bid Conference Room

DARLENE A. BANKS, ASSISTANT PURCHASING AGENT
DARLENE.BANKS@FULTONCOUNTYGA.GOV
PHONE: (404) 730-7879 FAX: (404) 893-1745

FULTON COUNTY PURCHASING DEPARTMENT
130 PEACHTREE STREET SW SUITE 1168,
ATLANTA, GA 30303
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INVITATION TO BID

NORTH FULTON PUMP STATION UPGRADES

Purpose:

The Fulton County Purchasing Department solicits Bids from qualified and experienced vendors
to provide construction services for upgrades to four pump station facilities in North Fulton
County.

Description of Project:

The work to be done consists of furnishing all materials and equipment and performing all labor
necessary for the construction of the North Fulton Pump Station Upgrades Contract, which
includes installation of an electromagnetic flow meter at Game Creek Pump Station and Morgan
Falls Pump Station, installation of a natural gas generator, combustible gas detector, and chain
link fence at Lake Charles Pump Station, and installation of a diesel generator, combustible gas
detector, jib crane, and submersible wastewater pump and appurtenances at Old Alabama Pump
Station, as shown on the drawings and specified in the specifications. The work shall be in
conformance with the contract documents, general conditions, supplemental conditions, any
accompanying plans and Fulton County Construction Standards and Specifications.

Purchasing the Bid Document

This document can be downloaded at the Fulton County Website, http://www.fultoncountyga.gov
under “Bid Opportunities”.

Applications for documents, along with a non-refundable $50.00 payment must be filed with the
Fulton County Department of Public Works, 141 Pryor Street SW Suite 6001 (6th floor),
Atlanta, GA 30303. Payment must be in the form of a certified check, treasurer’s check, cash, or
cashier’'s check, issued by a bank or trust company, payable to Fulton County. This amount
includes all fees for printing and distribution and will be used to defray a portion of the printing
cost that may have been incurred for the tendering of the project. Partial sets of bid documents
will not be issued. To Purchase a bid package (ITB, Drawings and Pump Station
Construction Specifications) contact Brandon Ward, Technical Services Group at the
Fulton County Government Center, 141 Pryor St., 6" floor, Atlanta GA 30303, 404-730-
7467.

For any other information regarding this bid, technical or procedural, contact Darlene A.
Banks, Assistant Purchasing Agent at (404) 730-7879.

Term of Contract:

The term of this Contract shall be one hundred and eighty (180) consecutive calendar days from
the issuance of a Notice To Proceed.

No Contact Provision

It is the policy of Fulton County that the evaluation and award process for County contracts shall
be free from both actual and perceived impropriety, and that contacts between potential vendors
and County officials, elected officials and staff regarding pending awards of County contracts
shall be prohibited.
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A. No person, firm, or business entity, however situated or composed, obtaining a copy of
or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of this
solicitation and the date of the County Manager's recommendation to the Board of
Commissioners for award of the subject contract, except as may otherwise be specifically
authorized and permitted by the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity regarding
this solicitation, if same are authorized and permitted by the terms and conditions of this
solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated County
representatives shall result in a written finding by the Purchasing Agent that the
submitted Bid or proposal of the person, firm, or entity in violation is “non-responsive”,
and same shall not be considered for award.

Bid Contact

Information regarding the Bid, either procedural or technical, may be obtained by contacting
Darlene A. Banks, Assistant Purchasing Agent at (404) 730-7879, Fulton County Department
of Purchasing. Information regarding the Bid requirements may be obtained by using the following
procedure. Inquiries must be submitted in writing to:

Fulton County Purchasing Department

Attn: Darlene A. Banks, Assistant Purchasing Agent

130 Peachtree Street S.W., Suite 1168

Atlanta, GA 30303

Phone: (404) 730-7879

Fax: (404) 893-1745

Reference ITB#07ITBNFPUMPSK-DB

Basis of Award

The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive and
responsible bidder. No bid may be withdrawn for a period of sixty (60) days after the date of bid
opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended. Each Bid must be
accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in the
Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to the County in
an amount no less than 5% of the amount bid. The successful bidder will be required to furnish a
Performance Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in
the amount of 100% of the Contract Amount. All other required Contract Documents must be fully
completed and executed by the Contractor and his/her Surety, and submitted to the Owner on or
before the issuance of the Notice to Proceed.

Pre-Bid Conference

Date: Monday, January 08, 2007

Time: 9:30 a.m.

Location: Fulton County Department of Purchasing and Contract Compliance, Public Safety
Building

130 Peachtree Street, S.W. Suite 1168
Atlanta, GA 30303

A pre-bid conference will be held in the Fulton County Department of Purchasing and Contract
Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta,
Georgia 30303. Inquiries regarding the solicitation either technical or otherwise may be
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submitted in writing prior to the pre-bid conference and will be addressed at the pre-bid
conference. Any additional questions asked at the pre-bid conference must be submitted in
written form at the pre-bid conference and will be responded to in the form of an addendum with
the County’s official responses.

The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process,
the specifications/technical documents, and to provide and initial verbal, non-binding verbal
response to questions concerning these bid specifications and to discuss issues from the bidders
perspective. However, no verbal response provided at the pre-bid conference binds the County.
Only those responses to written and responded to by the County in written communications will
be official.

END OF SECTION
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SECTION 1
INSTRUCTIONS TO BIDDERS
A. Contract Documents

The Contract Documents include the Invitation to Bid, Instructions to Bidders, Contractor's Bid
(including all documentation accompanying the Bid and any post-Bid documentation required by the
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions,
Supplementary Conditions, Specifications, Drawings and addenda, together with written
amendments, change orders, field orders and the Construction Manager's written interpretations
and clarifications issued in accordance with the General Conditions on or after the date of the
Contract Agreement. Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions in or relating to
existing surface structures at or contiguous to the site are not Contract Documents. The Contract
Documents shall define and describe the complete work to which they relate.

B. Definitions: Where the following words or the pronouns used in their stead occur herein, they shall
have the following meaning. If a conflict exists as to the meaning of a word, the definition existing in
the General Conditions, if present, shall govern.

Construction Manager - The Construction Manager is the person or entity identified as such in
writing by the County. The Construction Manager may be a County employee or entity retained
by the County for purposes of administering this contract. The term “Construction Manager”
means the Construction Manager or the Construction Manager’s authorized representative. The
Construction Manager is the County’s agent for purposes of administering this contract.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration
of the Work.

County / Owner - FULTON County, Georgia, a political subdivision of the State of Georgia, acting
by and through the Chairman of its Board of Commissioners.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next
day.

Director - Director of the Department of Public Works of FULTON County, Georgia or the
designee thereof.

Engineer — Shall be the Deputy Director, Technical Services Group, of Public Works or his duly
authorized representative.

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it
to proceed with the work, establishing the date of commencement and completion of the work,
and providing other direction to the Contractor.

Project Manual - The Contract Documents

Substantial Completion - The date certified by the Construction Manager when all or a part of the
work, as established pursuant to General Condition 0500-81, is sufficiently completed in
accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work and Project - All of the services specified, indicated, shown or contemplated by the contract
documents, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plans, supplies,
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power, water, transportation and other things necessary to complete such services in accordance
with the contract documents to insure a functional and complete facility.

Owner — Shall mean the Fulton County, Georgia, party to the first part of the Contract Agreement,
or its authorized and legal representatives.

Contract Time — Shall mean one hundred and eighty (180) consecutive calendar days for
completion of the work, to be computed from the date of the Notice to Proceed.

Liquidated Damages — Shall mean the sum of one thousand dollars ($1,000.00) a day, which
amount shall be paid by the Contractor to the County for each act of non-compliance and/or non-
performance by the Contractor in the execution of the Contract.

Products — Shall mean materials or equipment permanently incorporated into the work.
Provide — Shall mean to furnish and install.

Balanced Bid — Shall mean a bid in which each of the unit prices and total amount bid for each of
the listed items reasonably reflects the value of that item with regard to the entire job considering
the prevailing cost of labor, material and equipment in the relevant market. A bid is unbalanced
when, in the opinion of the owner, any unit prices or total amounts bid on any of the listed items
do not reasonably reflect such values.

C. Bidder’'s Modification and Withdrawal of Bids: A Bidder may modify or withdraw its bid by
written request, provided that the request is received by the County prior to the bid due date and
time at the address to which bids are to be submitted. Provided further, that in case of an
electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the authorized
signature of the Bidder must be received by the County at the address to which original Bids are
to be submitted within three (3) calendar days after issue of the electronic message. Following
withdrawal of its bid, the Bidder may submit a new, providing delivery is affected prior to the
established bid opening date and time. No bid may be withdrawn after bid due date for sixty
(60) calendar days.

D. Addenda and Interpretations: No interpretations of the meaning of the Drawings, Specifications or
other pre-bid documents will be made to any Bidder orally. Bidders requiring clarification or
interpretation of the Bidding Documents shall make a request to Darlene A. Banks no later than
2:00 PM, Thursday, January 18, 2007. Written requests for clarification or interpretation may be
mailed, hand delivered, e-mailed or faxed to the Assistant Purchasing Agent at the address below,
e-mail address or fax number. Telephone inquiries will not be accepted.

Darlene A. Banks , Assistant Purchasing Agent
Department of Purchasing and Contract Compliance
Fulton County Public Safety Building

130 Peachtree Street SW Suite 1168

Atlanta, GA 30303

Fax: (404) 893-1745
Darlene.Banks@fultoncountyga.gov

Only communications from firms that are in writing and signed will be recognized by the County as
duly authorized expressions on behalf of proposers/bidders. Any and all such interpretations and
any supplemental instructions will be in the form of written Addenda to the Specifications which, and
if any addenda are issued to this Invitation to Bid.

E. Site Examination: There will be no site visit for this project. However, bidders are encouraged to
visit the route of the reuse main per the design drawings on their own.
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Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed in a
sealed envelope, addressed to Department of Purchasing and Contract Compliance, Fulton County
Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and labeled
"Bid for ITB- North Fulton Pump Station Upgrades ITB#07ITBNFPUMPSK-DB. THE BIDDER IS
ALSO REQUIRED TO DISPLAY THEIR GEORGIA UTILITY CONTRACTOR LICENSE NUMBER
ON THE OUTSIDE OF THE SEALED BID ENVELOPE. The Utility Contractors license (For all
contractors engaged in Utility Contracting — Utility Contracting is defined as the undertaking
to_construct, erect, alter or repair or to have constructed, erected, altered, or repaired any
utility system in which the cost of the utility system work exceeds one hundred thousand
dollars - $100,000) number is also required to be clearly printed on the Proposers/Bidders

Envelope.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form
Bid Schedule
Bid Bond
Certification of Acceptance of Bid/Proposal Requirements
Corporate or Partnership Certificate
Non-Collusion Affidavit of Prime Bidder
Non-Collusion Affidavit of Subcontractor
Contract Compliance Forms, fully executed
a.Promise of Non-Discrimination (Exhibit A)
b.Employment Report (Exhibit B)
c.Schedule of Intended Subcontractor Utilization (Exhibit C)
d.Letter of Intent to Perform As a Subcontractor or Provide Materials or Services
(Exhibit D)
e.Declaration Regarding subcontractor Practices (Exhibit E)
f.Joint Venture Disclosure Affidavit (Exhibit F)
g.Equal Business Opportunity (EBO) Plan

N>R~ LON =

Any bids received after the stated time and date shall not be considered. It shall be the sole
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of
Purchasing and Contract Compliance for receipt on or before the stated time and date (section
00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the
Purchasing Department. Bids delayed by mail will not be considered, shall not be opened, and
arrangements shall be made for their return at the bidder's request and expense.

The original signed bid with three (3) copies shall be submitted in a sealed package, clearly marked
on the outside "Bid for the North Fulton Pump Station Upgrades ITB#07ITBNFPUMPSK-DB .

Additionally, Bidder is to write their Utility Contractor License Number on the outside of the
sealed package containing the bid. Failure to put the Utility Contractor License number on
the package will result in the bid being determined to be non-responsive.

Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at the
opening.

F. Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) of the bid
amount must accompany each Proposal. The bid bond shall be submitted in a separate, sealed
envelope marked “Bid Bond”.

Bids must be accompanied by a bid bond or certified check in an amount of five percent
(5%) of the TOTAL AMOUNT of the base bid. The bid bond or certified check shall apply ONLY
TO THIS BID. The bid name and contract number must appear on the security instrument. The
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bond must remain in full force and effect until the Bidder executes the final Contract. Bids not
satisfying the bonding requirements of this project will be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for public works
construction contract shall be approved and filed with purchasing agent. At the option of the
County, if the surety named in the bond is other than a surety company authorized by law to do
business in this state pursuant to a current certificate of authority to transact surety business by
the Commissioner of Insurance, such bond shall not be approved and filed unless such surety is
on the United States Department of Treasury’s list of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond,
performance bond, or payment bond required by this. In the case of a bid bond, such approval
shall be obtained prior to acceptance of the bid or proposal. In the case of payment bonds and
performance bonds, such approval shall be obtained prior to the execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is not longer certified or approved by the Commissioner of Insurance
to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds

The County may require the contractor to strengthen any or all of the bonds or to furnish a new or
additional bond or bonds within ten days. Thereupon, if so ordered by the County, all work on the
contract shall cease unless such new or additional bond or bonds are furnished. If such bond or
bonds are not furnished within such time, the County may terminate the contract and complete
the same as the agent of and at the expense of the contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5%
of the bid amount. The Bid Bond shall be included in a separate envelope marked on the outside
“Bid Bond”. Checks or letters of credit of any type will not be accepted. A certified cashier’s
check will be acceptable. Provide a completed and fully executed Bid Bond. When the bidder’s
package is opened, a purchasing agent will verify the presence of the Bid Bond and remove it
from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a reason not
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other
available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do business in the State
of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an
underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall be
subject to approval by the County Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a
certified and effectively dated copy of their power of attorney.

G. Right to Reject Bids: The County reserves the right to reject any or all bids and to waive
informalities. No bids will be received after the time set for opening bids. Any unauthorized
conditions, limitations or provisions attached to the Bid, except as provided herein, will render it
informal and may cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may
withdraw his/her bid, either personally or by telegraphic or written request, at any time prior to the
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal must be in
the possession of the County prior to the closing time for receipt of bids.

H. Applicable Laws: All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fulton County shall apply. Protestors shall seek resolution of their complaints in the
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manner provided in the Fulton County Code of Laws §2-324, which is incorporated by reference
herein.

l. Examination of Contract Documents: Prospective bidders shall examine the contract documents
and before submitting a bid, shall make a written request to the County for an interpretation or
correction of any ambiguity, in consistency or error therein which could be discovered by a bidder.
At the bid opening each bidder shall be presumed to have read and be familiar with the contract
documents.

J. Termination: The County may terminate the contract resulting from this solicitation at any time the
vendor fails to carry out the contract provisions, if in the opinion of the County, the performance of
the contract is unreasonably delayed, or the vendor is in direct violation of the contract conditions.
The County shall provide the vendor with notice of any conditions which violate or endanger the
performance of the contract and, if after such notice the contractor fails to remedy such conditions
within thirty (30) days, to the satisfaction of the County, the County may exercise their option in
writing to terminate the Contract without further notice to the Contractor and order the Contractor to
stop work immediately and vacate the premises. Vendor agrees by its bid submission that the
County’s decision is final and valid.

K. Indemnification and Hold Harmless Agreement: The successful contractor will agree to
indemnify, save harmless and defend the County, its agents, servants, and employees from all
lawsuits, claims, demands, liabilities, losses and expenses for or on account of any injury or loss in
connection with the work performed under this contract: Provided, however the Contractor shall not
be liable for any damages resulting for the sole negligent or intentional acts or omission of the
County and its employees, agents or representatives.

L. Bid Opening: Bids will be opened, Monday, January 29, 2007 at 11:00 am, local time in public
and read aloud. All bidders are requested to be present at the opening.

M. Determination of Successful Bidder: Fulton County desires to complete this work in a timely
manner. The Contract will be awarded to the lowest responsive, responsible bidder(s), if
awarded.

1) Responsibility: The determination of the bidder’s responsibility will be made by the
County based on whether the bidder meets the following minimum requirements:

a) The County reserves the right to reject any bid if the evidence submitted by, or
investigation of, the bidder fails to satisfy the County that he/she is properly qualified
to carry out the obligations of the Contract.

b) Is properly licensed to perform this type of work in Fulton County. Bidders must have
a utility contractors license to perform this work. O.C.G.A. §43-14-8.3 (h)

c) Maintains a permanent place of business individually or in conjunction with the prime
contractor.

d) Has the appropriate and adequate technical experience. Designated Project
Manager must be proficient in all aspects of contracted work.

e) Has adequate personnel and equipment to do the work expeditiously.

f) Has suitable financial means to meet obligations incidental to the work.

2) Responsiveness: The determination of responsiveness will be made by the County
based on a consideration of whether the bidder has submitted a complete Bid form without
irregularities, excisions, special conditions, or alternative bids for any item unless
specifically requested in the Bid form.

N. Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had made with any
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association, union, or other entity, with respect to wages, salaries, and working conditions, so as not
to cause inconvenience, picketing, or work stoppage.

0. Notice of Award of Contract: As soon as possible, and within sixty (60) days after receipt of bids,
the County shall notify the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into consideration
price and the responsiveness to the requirements set forth in the Invitation for Bid. In such case, no
claim shall be made by the selected Contractor(s) for loss of profit if the contract is not awarded or
awarded for less work than is indicated and for less than the amount of his bid. The total of the
awarded contract shall not exceed the available funds allocated for this project.

Should the County require additional time to award the contract, the time may be extended by
mutual agreement between the County and the successful bidder. If an Award of Contract has not
been made within sixty (60) days from the bid date or within the extension mutually agreed upon,
the Bidder may withdraw the Bid without further liability on the part of either party.

Any award made by the Board of Commissioners as a result of this bid will begin from the date of
the notice to proceed. The Bidder agrees hereby to commence work under this Contract, with
adequate personnel and equipment, on a date to be specified in a written order from the user
department. The contract shall become effective on the Contract Date and shall continue in
effect until the end of the term of the contract or until the project has been closed-out unless
earlier terminated pursuant to the termination provisions of the contract.

P. Execution of Contract Documents: Upon notification of Award of Contract, the County shall
furnish the Contractor the conformed copies of Contract Documents for execution by the
Contractor and Contractor’s surety.

Within fifteen (15) days after receipt the Contractor shall return all the documents properly executed
by the Contractor and the Contractor's surety. Attached to each document shall be an original
power-of-attorney for the person executing the bonds for the surety and certificates of insurance for
the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-attorney
and certificates of insurance, the County shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.

Should the contractor and/or surety fail to execute the documents within the time specified, the
County shall have the right to proceed on the Bid Bond accompanying the bid.

If the County fails to execute the documents within the time limit specified, the Contractor shall have
the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done only by
mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County approved
document form. The County reserves the right to reject any agreement that does not conform to
the Invitation for Bid and any County requirements for agreements and contracts. The County
reserves the right to modify the agreement resulting from this bid upon the recommendation of the
County Attorney.

Q. Joint Venture Any Bidder intending to respond to this solicitation as a joint venture must submit an
executed joint venture agreement with its offer. The agreement must designate those persons or
entities authorized to execute documents or otherwise bind the joint venture in all transactions with
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Fulton County, or be accompanied by a document, binding upon the joint venture and its constituent
members, making such designation. Offers from joint ventures that do not include these documents
will be rejected as being non-responsive.

R. Contractors Compliance With All Assurances And/Or Promises Made In Response To
Procurement: Should any Bidder submit a response to the County promising to provide a
certain level of service for either the scope of work, MFBE participation, or any other matter,
including where such promise or assurance is greater than what is required by the procurement
documents, and should this response containing the promise or assurance be accepted by the
County and made a part of the Contract Documents, then this degree or level of service promised
by the bidder relating to the scope of work, MFBE participation, or other matter shall be
considered to be a material part of the Agreement between the bidder and the County, such that
the bidder’s failure to provide the agreed upon degree or level of service or participation shall be
a material breach of the Agreement giving the County just cause to terminate the Agreement for
cause, pursuant to the General Conditions of the Agreement.
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FULTON COUNTY PURCHASING DEPARTMENT
BID GENERAL REQUIREMENTS

NORTH FULTON PUMP STATION UPGRADES

The following information pertains to the submission of a Bid to Fulton County, and contains instructions
on how Bids must be presented in order to be considered. Listed below are the requirements for all
Bidders interested in doing business with Fulton County.

1.

The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and returned
with the Bid unless otherwise specified in writing by the Purchasing Department. Type or
neatly print the date, company name, and the full legal name and title of the person(s) signing
the Bid in the place provided at the bottom of each Bid sheet. Any additional sheets
submitted must contain the same signature and Bidder information.

All signatures must be executed by person(s) having contracting authority for the Bidder.

Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies may
be submitted in addition to the original when multiple copies of the Bid are specifically
requested in the solicitation.

The envelope in which the Bid response is submitted must be sealed and clearly labeled with
the Bid number, project title, due date and time, and the name of the company or individual
submitting the proposal. Bids must be received by the opening date and time shown on this
Bid in order to be considered. The Purchasing Agent has no obligation to consider Bids
which are not in properly marked envelopes. Contract Compliance submittals shall be
submitted in a separate sealed envelope or package.

The original and the required number of copies of the Bid must be returned to:

Darlene A. Banks, Assistant Purchasing Agent

Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street SW Suite 1168

Atlanta, Georgia 30303

Any inquiries, questions, clarifications or suggestions regarding this solicitation should be
submitted in writing to the Purchasing Contact Person. Contact with any other County
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton
County “No Contact” policy outlined in Section 35.

Show information and prices in the format requested. Prices are to be quoted F.O.B.
Destination, and must include all costs chargeable to the Contractor executing the Contract,
including taxes. Unless otherwise provided in the Contract, Fulton County shall have no
liability for any cost not included in the price. The Contractor shall provide Fulton County the
benefit through a reduction in price of any decrease in the Contractor’'s costs by reason of
any tax exemption based upon Fulton County’s status as a tax-exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the Bid is
submitted. The Bidder is solely responsible for the accuracy of information placed on a Bid
sheet, including prices. Clerical or mathematical error is insufficient to void a successful Bid
but a Bidder may withdraw a sealed Bid prior to opening without a penalty.

All prices must be submitted in the format requested and less all trade discounts. When
multiple items are being Bid, Bidder must show both the unit price and the total extended
price for each item. When applicable, the Bidder must include an additional lump sum Bid for
groups or items. In the event a Bidder is offering an additional discount on groups of items,
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10.

11.

12.

13.

14.

15.

16.

17.

Bidder must indicate the total lump sum Bid for the particular group of items before any extra
discount, the amount of extra discount, and the net total for the particular group. In the event
of an extension error, unit pricing shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid
under the terms and conditions spelled out in the Bid documents. In the event of a conflict
between the different Bid documents, the County’s cover Contract (if used) shall have
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided
agreements.

A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless
otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized
person(s) against any price increase for the time period designated in the Bid specifications,
and Fulton County must be given the benefit of any price decrease occurring during such
designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be considered unless
specifically authorized by Fulton County in the written specifications.

All Bidders must specify in the Bid response the earliest actual delivery date for each item
unless otherwise specified in writing by Fulton County. The delivery date may be a factor in
deciding the Bidder’s capability to perform.

A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and must
show Fulton County’s purchase order number as well as the proper department and address
to which delivery was made, as listed on the purchase order or in the Bidder’s contract with
Fulton County.

Unless clearly shown as “no substitute” or words to that effect, any items in this invitation to
Bid which have been identified, described or referenced by a brand name or trade name are
for reference only. Such identification is intended to be descriptive but not restrictive, and is
to indicate the general quality and characteristics of products that may be offered. Each item
Bid must be individually identified as to whether it is a specified item or an equivalent item by
typing or printing after the item(s): The brand name; model or manufacturer's number, or
identification regularly used in the trade. Deviations from the specifications must be clearly
and fully listed on the Bid sheet, including photographs or cuts, specifications, and
dimensions of the proposed “alternate”. Fulton County is the sole judge of “exact equivalent”,
or “alternate”. The factors to be considered are: function, design, materials, construction,
workmanship, finishes, operating features, overall quality, local service facilities, warranty
terms and service, and other relevant features of item(s) Bid.

For all Bids, Fulton County reserves the right to request representative samples. If
requested, samples must be delivered at the Bidder's cost within three (3) business days.
Samples are submitted at the risk of the Bidder and may be subjected to destructive tests by
Fulton County. Samples must be plainly tagged with Fulton County’s Bid number, item name,
manufacturer, and the name of the Bidder.

Item(s) Bid must be complete and ready to operate. No obvious omissions of components or
necessary parts shall be made even though the specifications may not detail or mention
them. Unit(s) must be furnished with factory installed equipment and must be comparable
with the basic form, fit, and functional requirements which are all to be included in the base
price as well as any other equipment included as standard by the manufacturer or generally
provided to the buying public.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

All successful Bidders must assume full responsibility for all item(s) damaged prior to F.O.B.
Destination delivery and agree to hold harmless Fulton County of all responsibility for
prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all defective or
damaged goods within thirty (30) days of notice by Fulton County of such defect or damage.

All successful Bidders must assume full responsibility for providing or ensuring warranty
service on any and all items including goods, materials, or equipment provided to the County
with warranty coverage. If a successful Bidder is not the manufacturer, all manufacturers’
warranties must be passed through to Fulton County. The Bidder and not Fulton County is
responsible for contacting the manufacturer of the warranty service provided during the
warranty period and supervising the completion of the warranty service to the satisfaction of
Fulton County.

As a successful Bidder providing any equipment which requires fitting and assembly, the
Bidder shall be solely responsible for such installation being performed by a manufacturer’s
authorized or approved servicer or an experienced worker, utilizing workmanship of the
highest caliber. The Bidder must verify all dimensions at the site, shall be responsible for
their correctness, and shall be responsible for the availability of replacement parts when
specified in writing by Fulton County in the specifications, purchase order, or other contract.

A successful Bidder is solely responsible for disposing of all wrappings, crating, and other
disposable material upon deliver of item(s).

All Bidders are required to be authorized distributors or regularly engaged in the sale or
distribution of the type of goods, materials, equipment or services for which the Bidder is
submitting a Bid response in addition, all Bidders are required to provide Fulton County with
three (3) written references documenting the successful completion of Bids or contracts for
the types of items including goods, materials, equipment, or services for which the Bidder is
submitting a Bid response. In instances where a Bidder has never supplied such goods,
material, equipment, or services before, the Bidder must submit with the Bid response a
statement and supporting documentation demonstrating such expertise, knowledge, or
experience to establish the Bidder as a responsible Bidder, capable of meeting the Bid
requirements should an award be made. No exceptions to this provision will be made unless
authorized in the Bid specifications.

Bidders may be required to furnish evidence that they maintain permanent places of business
of a type and nature compatible with their Bid proposal, and are in all respects competent and
eligible vendors to fulfill the terms of the specifications. Fulton County may make such
investigations as it deems necessary to determine the ability of the Bidder to perform such
work, and reserves the right to reject any Bidder if evidence fails to indicate that the Bidder is
qualified to carry out the obligation of the Contract and to complete the work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures,
non-discrimination in contracting and procurement ordinances, and relevant state and federal
laws including but not limited to compliance with EEOC hiring guidelines and requirements
under the Americans with Disabilities Act. Successful Bidder must obtain all permits,
licenses, and inspections as required and furnish all labor, materials, insurance, equipment,
tools, supervision, and incidentals necessary to accomplish the work in these specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County
subsequent to being granted an award, or who fails to perform in accordance with the Bid
specifications the Bidder will be subject to damages and all other relief allowed by law.

Successful Bidders contract directly with Fulton County and are the party or parties obligated
to perform. Contracts may not be assigned and any failure to perform the Contract in
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28.

20.

30.

31.

32.

33.

34.

35.

accordance with the specifications will constitute a breach of Contract and may result in a
Bidder being found to be “non-responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the articles for
services from another source and hold the successful Bidder responsible for any resulting
excess cost.

The County may award any Bid in whole or in part to one or more vendors or reject all Bids
and/or waive any technicalities if it is in the best interests of the County to do so. In the event
that all Bids are not rejected, Bids for items including goods, materials, equipment, and
services will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton
County. Submitting the lowest Bid, as published at the Bid opening, does not constitute an
award or the mutual expectation of an award of a Contract and purchase order. For
purposes of this notice and the attached Bid sheets, a purchase order is a Contract to provide
items including goods, materials, equipment, and services and is intended to have the full
force and effect of a Contract. A breach of the terms and conditions of a purchase order
constitutes a breach of Contract.

Bids for projects that are solicited pursuant to the Georgia Local Government Public Works
Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the time
set by the governmental entity for opening of Bids. At the end of this time period, the Bid will
cease to be valid, unless the Bidder provides written notice to the County prior to the
scheduled expiration date that the Bid will be extended for a time period specified by the
County.

In the evaluation of the Bids, any award will be subject to the Bid being:

A. Compliant to the specification — meets form, fit, and function requirements stated or
implied in the specification.

B. Lowest cost to the County over projected useful life.

C. Administratively Compliant — Including all required bonds, insurance, established
quality of work and general reputation, financial responsibility, relevant experience,
and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia “Open Records
Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.

All proposals and Bids submitted to Fulton County involving Utility Contracting are subject to
the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-8.2(h). The Utility
Contractor License number of the person who will perform the utility work shall be written on
the face of the Bid envelope.

The apparent silence of this specification, and any supplement thereto, as to details, of the
omission from it of a detailed description concerning any point, will be regarded as meaning
only the best commercial practices are to prevail. Only materials of the highest quality,
correct type, size, and design are to be used. All interpretations of this specification will be
made upon the basis of this statement, with Fulton County interpretation to prevail.

It is the policy of Fulton County that the evaluation and award process for County contracts
shall be free from both actual and perceived impropriety, and that contacts between potential
vendors and County officials, elected officials and staff regarding pending awards of County
contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any County officer, elected
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36.

37.

official, employee, or designated County representative, between the date of the
issuance of this solicitation and the date of the County Manager’s
recommendation to the Board of Commissioners for award of the subject
contract, except as may otherwise be specifically authorized and permitted by the
terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written
communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent
that the submitted Bid or proposal of the person, firm, or entity in violation is
“non-responsive”, and same shall not be considered for award.

Any Bidder intending to respond to this solicitation as a Joint Venture must submit an
executed Joint Venture Agreement with this Bid. This agreement must designate those
persons or entities authorized to execute documents or otherwise bind the Joint Venture in all
transactions with Fulton County, or are accompanied by a document, binding upon the Joint
Venture and its constituent members, making such designation. Bids from Joint Ventures
that do not include these documents will be rejected as being “non-responsive”.

Any Bidder intending to respond to this solicitation must complete all of the Procurement

Affidavit Forms provided in this solicitation. Bids that do not include these completed
documents will be rejected as being “non-responsive”.

12



North Fulton Pump Station Upgrades #07ITBNFPUMPSK-DB Instructions to Bidders

Required Bid Submittal Check List for Invitation To Bid (1TB)

The following submittals shall be completed and submitted with each bid (see table below
“‘Required Bid Submittal Check List.”). Please check to make sure that the required
submittals are in the envelope before it is sealed. Failure to submit all required submittals
may deem your proposal non-responsive.

Submit one (1) Original bid, signed and dated and () complete copies of the Original Bid
including all required documents.

ltem # Required Bid Submittal Check (V)
Check List
1 Bid Form — submittal shall show amounts for both Base Bid and Alternate

and shall be signed and sealed by the bidder. All dollar amounts must be
Both in writing AND figures and represent prices for the published scope of
work without exceptions.

2 Acknowledgement of each Addendum

Bid Bond (separate envelope if Public Works Construction project)

4 Purchasing Forms
Form A - Non-Collusion Affidavit of Prime Bidder/Offeror

Form B - Non-Collusion Affidavit of Sub-contractor

Form C - Certificate of Acceptance of Request for Bid/Proposal
Requirements

Form D - Georgia Utility Contractor License

Form E - Certificate Regarding Debarment

Form F - Corporate Certificate
Form G - Disclosure Form & Questionnaire

5 Office of Contract Compliance Requirements
Exhibit A - Promise of Non-Discrimination

Exhibit B - Employment Record

Exhibit C - Schedule of Intended Subcontractor Utilization
Exhibit D - Letter of Intent to Perform as Subcontractor
Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit
Exhibit G - Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)

6 Risk Management Insurance Provisions Form

7 Any additional requirements that the User Department would like to
include should be added to this check list.

8

9

10

11

END OF SECTION NO. 1
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SECTION 2
BID FORM
NORTH FULTON PUMP STATION UPGRADES

Submitted , 2007.

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid
as principal or principals is or are nhamed herein and that no other person than herein mentioned
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without
connection with any other person, company or parties making a Bid; and that it is in all respects
fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed himself fully
in regard to all conditions pertaining to the place where the work is to be done; that he has
examined the Drawings and Specifications for the work and contractual documents relative
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the
openings of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary, and to complete the construction of the work in full and complete accordance with the
shown, noted, and reasonably intended requirements of the Specifications and Contract
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County,
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work
except as set forth in the attached General Conditions and Contract Documents for the following
prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE
BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following the
receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$
(Dollar Amount In Numbers)

(Dollar Amount in Words)

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within One Hundred and Eighty (180) consecutive
calendar days from the issuance of a Notice To Proceed.

The Bidder declares that he understands that the quantities shown for the unit prices items are
subject to either increase or decrease, and that should the quantities of any of the items of work
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and
should the quantities be decreased, the Bidder also understands that payment will be made on
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for
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any decrease in quantities; and that actual quantities will be determined upon completion of work,
at which time adjustments will be made to the contract amount by direct increase or decrease.

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten days after receipt of conformed contract documents for
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into
the funds of the Owner as liquidated damages for such failure.

The undersigned acknowledges receipt of the following addenda (list by the number and date
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any
modifications to the originally issued Bidding Documents included therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:

Bidder’s Contractor License No:

[State/County]

License Expiration Date:

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

($ ) according to the conditions of “Instructions to Bidders” and provisions

thereof.

END OF SECTION NO. 2
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SECTION 3
PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and submitted with
the bid package. This section does not contain all forms required to be included with the bid
package submittal.
To be deemed responsive to this RFP, Bidders must provide the information requested and
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this
section.

e Form A: Non-Collusion Affidavit of Prime Bidder/Offeror

e Form B: Non-Collusion Affidavit of Sub-Contractors

e Form C: Certificate of Acceptance of Request for Bid/Proposal Requirements

e Form D: Contractor's Georgia Utility License Certification

e Form E: Certification Regarding Debarment

e FormF: Corporate Certificate

e Form G: Disclosure Form and Questionnaire
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Form A
NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR
STATE OF GEORGIA

COUNTY OF FULTON

l, certify that pursuant to Fulton County Code Section
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection
with any corporation, firm or person submitting a bid for the same work, labor or service to be
done or the supplies, materials or equipment to be furnished and is in all respects fair and without
collusion or fraud. | understand collusive bidding is a violation of state and federal law and can
result in fines, prison sentences and civil damages awards. | agree to abide by all conditions of
this bid or proposal and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any
means whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused
or induced another to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and
that no one has gone to any supplier and attempted to get such person or company to furnish the
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a
higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of ,200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS

WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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Form B

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

STATE OF GEORGIA

COUNTY OF FULTON

l, certify that pursuant to Fulton County Code Section
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection
with any corporation, firm or person submitting a bid for the same work, labor or service to be
done or the supplies, materials or equipment to be furnished and is in all respects fair and without
collusion or fraud. | understand collusive bidding is a violation of state and federal law and can
result in fines, prison sentences and civil damages awards. | agree to abide by all conditions of
this bid or proposal and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with others, directly
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any
means whatsoever. Affiant further states that (s)he has not prevented or endeavored to prevent
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused
or induced another to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and
that no one has gone to any supplier and attempted to get such person or company to furnish the
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a
higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS

WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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Form C

FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL REQUIREMENTS

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid
Document, Pages To Inclusive, Including Addendum(s) To___ , And/Or
Appendices ___ To ___, In lts Entirety, And Agrees That No Pages Or Parts Of The Document Have
Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer
Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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Form D

CONTRACTOR'S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor's Name:

Utility Contractor's Name:

Expiration Date of License:

(ATTACHED COPY OF LICENSE)

| certify that the above information is true and correct and that the classification noted is applicable
to the Bid for this Project.

Signed:

Date:
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Form E
CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business
with any government agency. Any such exclusion may cause prohibition of your firm
from participating in any procurement by the Fulton County Government.

(1) If the Offeror is unable to certify to any of the statements in this certification, such Offeror
or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION
By signing and submitting this certification, the Offeror is providing the certification set out below:

(1) The certification in this clause is a material representation of fact upon which reliance will
be placed. If it is later determined that the prospective vendor knowingly rendered a
false certification, the Purchasing Agent may pursue all available remedies, including
suspension and/or debarment, for withdrawal of award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if
at anytime the Offeror learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in
writing of any changes, if as a result of such changes, the Offeror certification regarding
debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(&) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be
heard, the Purchasing Agent, after consultation with user department, the County Manager and
the County Attorney shall have the authority to suspend an entity for cause from consideration for
award of county contracts. As used in this section, the term entity means any business entity,
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability
corporation, firm, contractor, subcontractor or business structured; provided, further, that any
such entity shall also be subject to suspension under this section if any of its constituents,
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a period
not to exceed three (3) years unless cause is based on a felony conviction for an offense related
or associated with fraudulent contracting or misappropriation of funds wherein the suspension
shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to
obtain a public or private contract or subcontract, or in performance of such contract or
subcontract;

23



North Fulton Pump Station Upgrades #07ITBNFPUMPSK-DB Purchasing Forms & Instructions

2)

3)

4)

5)

6)

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense indicating
a lack of business integrity or business honesty which currently, seriously and directly
affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the control of the contractor
shall not be considered to be a basis for suspension;

C. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of
Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Chapter 6, Article B, Minority

Business Enterprise Affirmative Action Program and certified as such by the County) as a
subcontractor or a joint venture partner, in performing work under contract with the
County.

Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the Contract,

once awarded. This document must be completed and included as a part of the
bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are true, correct, and complete.

On this day of , 2007
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)

25



North Fulton Pump Station Upgrades #07ITBNFPUMPSK-DB Purchasing Forms & Instructions

Form F

CORPORATE CERTIFICATE

Corporations

I, , certify that | am the Secretary of the

Corporation named as Contractor in the foregoing Bid; that
, who signed said Bid on behalf of the Contractor

was then of said Corporation; that said Bid was duly

signed for and on behalf of said Corporation by authority of its Board of Directors, and is within the

scope of its corporate powers; that said Corporation is organized under the laws of the State of

This day of , 2007.

(SEAL) must be affixed
_________________________________________________________________________________________________________________________________|

Partnership or other entities:

I, , certify that | am authorized to sign to

commit named as Contractor in the foregoing Bid. That said
company is formed under the laws of the State of

This day of , 2007.

It is necessary to attach a letter on company letterhead and dated on or after the date of this
certificate that the individual signing to commit the partnership or other entity not a corporation to
the stipulations of this bid is authorized to do so. The letter should be signed by an individual
working for the company who has knowledge of this fact.
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Form G

DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offeror’s firm’s officers
and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to a
solicitation for a County contract by either submitting a proposal in response to a Request
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.
Describe accurately, fully and completely, their respective relationships with said Offeror,
including their ownership interests and their anticipated role in the management and
operations of said Offeror.

2. Please describe the general development of said Offeror's business during the past five
(5) years, or such shorter period of time that said Offeror has been in business.

3. Please state whether any employee, agent or representative of said Offeror who is or will
be directly involved in the subject project has or had within the last five (5) years: (i)
directly or indirectly had a business relationship with Fulton County; (ii) directly or
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives
revenues from the result of conducting business on Fulton County property or pursuant to
any contract with Fulton County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the disqualification of

your bid or proposal from consideration or termination of the Contract, once awarded.

1. Please state whether any of the following events have occurred in the last five (5) years

with respect to said Offeror. If any answer is yes, explain fully the following:

(a) whether a petition under the federal bankruptcy laws or state insolvency laws
was filed by or against said Offeror, or a receiver fiscal agent or similar officer
was appointed by a court for the business or property of said Offeror;

(b) whether Offeror was subject of any order, judgment, or decree not subsequently
reversed, suspended or vacated by any court of competent jurisdiction,
permanently enjoining said Offeror from engaging in any type of business
practice, or otherwise eliminating any type of business practice; and

(c) whether said Offeror's business was the subject of any civil or criminal
proceeding in which there was a final adjudication adverse to said or Offeror,
which directly arose from activities conducted by the business unit or corporate
division of said Offeror which submitted a bid or proposal for the subject project.
If so please explain.

2. Have you or any member of your firm or team to be assigned to this engagement ever been
indicted or convicted of a criminal offense within the last five (5) years?
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Circle One: YES NO

3. Have you or any member of your firm or team been terminated (for cause or otherwise) from
any work being performed for Fulton County or any other Federal, State or Local
Government ?

Circle One: YES NO

4, Have you or any member of your firm or team been involved in any claim or litigation adverse
to Fulton County or any other federal, state or local government, or private entity during
the last three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror's team, or officer of any of them (with respect to any
matter involving the business practices or activities of his or her employer), been notified
within the five (5) years preceding the date of this offer that any of them are the target of
a criminal investigation, grand jury investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s) of the
person(s), the nature, and the status and/or outcome of the information, indictment, conviction,
termination, claim or litigation, the name of the court and the file or reference number of the case,
as applicable. Any such information should be provided on a separate page, attached to this
form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been disclosed
in any other document, a response may be made by attaching a copy of such disclosure.
(For example, said Offeror's most recent filings with the Securities and Exchange
Commission (“SEC”) may be provided if they are responsive to certain items within the
guestionnaire.) However, for purposes of clarity, Offeror should correlate its responses
with the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all information
requested and fully answer all questions requested by Fulton County. Such disclosure must be
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal
submitted for this project. Disclosure is required for Offerors, joint venture partners and first-tier
subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents or
respond to any and all information requested/required by Fulton County can result in the

bid/proposal declared as non-responsive. This document must be completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]

28



North Fulton Pump Station Upgrades #07ITBNFPUMPSK-DB Purchasing Forms & Instructions

Under penalty or\f perjury, | declare that | have examined this questionnaire and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are true, correct, and complete.

On this day of , 2007
(Legal Name of Proponent) (Date)
(Signature of Authorized Representative) (Date)
(Title)

Sworn to and subscribed before me,

this day of , 2007

(Notary Public) (Seal)

Commission Expires

(Date)

END OF SECTION NO. 3
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SECTION 4
BID BOND REQUIREMENTS

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless the
Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for the
protection of Fulton County. The Bid Bond shall be in the amount of not less than 5% of the total
amount payable by the terms of the Contract. No bid shall be read aloud or considered if a proper
bid bond has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another partner;
for an individual by a notary with the corporate seal.
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BID BOND

NORTH FULTON PUMP STATION UPGRADES
FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of

and duly authorized to transact Surety business in the State of

Georgia, are held and firmly bound unto the Fulton County Government, in the penal sum of
Dollars and Cents ($ )

good and lawful money of the United States of America, to be paid upon demand of the Fulton

County Government, to which payment well and truly to be made we bind ourselves, our heirs,

executors, and administrators and assigns, jointly and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for NORTH FULTON
PUMP STATION UPGRADES, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY
of the award of the Contract execute a Contract in accordance with the Bid and upon the terms,
conditions and prices set forth therein, in the form and manner required by the Fulton County
Government, and execute sufficient and satisfactory Performance and Payments Bonds payable t the
Fulton County Government, each in the amount of one hundred (100%) percent of the total contract
price in form and with security satisfactory to said Fulton County Government, then this obligation to
be void; otherwise, to be and remain in full force and virtue in law; and the SURETY shall upon failure
of the PRINCIPAL to comply with any or all of the foregoing requirements within the time specified
above immediately pay to the Fulton County Government, upon demand the amount hereof in good

and lawful money of the United States of America, not as a penalty but as liquidated damages.
In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the
Court.
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Enclosed is a Bid Bond in the approved form, in the amount of

Dollars
% ) being in the amount of five (5%) percent of the CONTRACT Sum. The
money payable on this bond shall be paid to the Fulton County Government, for the failure of the
Bidder to execute a CONTRACT within ten (10) days after receipt of the Contract form and at the

same time furnish a Payment Bond and Performance Bond.
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IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly
signed and sealed this day of ,2007.

(Signatures on next page)

ATTEST:

PRINCIPAL

BY

(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the

Corporation named as principal in the within bond; that

Who signed the said bond of said corporation; that | know this signature, and his/her signature
thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of said

Corporation by authority of its governing body.

SECRETARY

(CORPORATE
SEAL)

SURETY

BY

(SEAL)

END OF SECTION NO. 4
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SECTION 5

CONTRACT COMPLIANCE REQUIREMENTS

NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT

Policy Statement: It is the policy of Fulton County Government that discrimination against businesses
by reason of the race, color, gender or national origin of the ownership of any such business is prohibited.
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all vendors
and contractors doing business with Fulton County shall provide to all businesses the opportunity to
participate in contracting and procurement paid, in whole or in part, with monetary appropriations of the
Board. Similarly, it is the policy of the Board that the contracting and procurement practices of Fulton
County should not implicate Fulton County as either an active or passive participant in the discriminatory
practices engaged in by private contractors seeking to obtain contracts with Fulton County.

Equal Business Opportunity Plan (EBO Plan): In addition to the proposal submission requirements,
each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their bid/proposal. The
EBO Plan is designed to enhance the utilization of a particular racial, gender or ethnic group by a
bidder/proposer, contractor, or vendor or by Fulton County. The respondent must outline a plan of action
to encourage and achieve diversity and equality in the available procurement and contracting
opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of
racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female
business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with
minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document on the Exhibit G
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor
prior to receipt of any further progress payments). In the event the prime contractor is unable to pay
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton County,
the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from said
progress payments within forty-eight (48) hours of receipt of payment from Fulton County. In no event
shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for by
state law.
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REQUIRED FORMS AND EBO PLAN:

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the bid/proposal being deemed
non-responsive:

Exhibit A - Promise of Non-Discrimination

Exhibit B - Employment Report

Exhibit C - Schedule of Intended Subcontractor Utilization

Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services
Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit

Equal Business Opportunity Plan (EBO Plan) — This document is not a form. It is a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

All Contract Compliance documents (Exhibits A — F and EBO Plan) are to be placed in a separate sealed
envelope clearly marked “Contract Compliance”. The EBO Plan must be submitted on company
letterhead. These documents are considered part of and should be submitted with the Technical
Proposal.

The following document must be completed as instructed if awarded the bid:

= Exhibit G - Prime Contractor’s Subcontractor Utilization Report
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EXHIBIT A — PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/WE ( ).

Name

Title Firm Name

Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in whole or
in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

2)

3)

4)

5)

6)

No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

That the promises of non-discrimination as made and set forth herein shall be continuing in
nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be made a part of,
and incorporated by reference into, any contract or portion thereof which this Company
may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entitling the Board to declare the contract in default and to exercise any and all applicable
rights and remedies, including but not limited to cancellation of the contract, termination
of the contract, suspension and debarment from future contracting opportunities, and
withholding and/or forfeiture of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director of Contract
Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EXHIBIT B - EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this
bid/proposal. In addition, if subcontractors will be utilized by the bidder/proposer to complete this project,
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with

this bid.

EMPLOYEES

CATEGORY

NATIVE
INDIAN

AFRICAN
AMERICAN

ASIAN
AMERICAN

HISPANIC
AMERICAN

CACUSIAN
AMERICAN

OTHER

Male/Female

M

M F

M

M F

M F

Mgmt/Official

Professional
(Arch., P.E., etc.)

Supervisors

Office/ Clerical

Craftsmen

Laborers

Others
(Specify)

TOTALS

FIRM’S NAME:

ADDRESS:

TELEPHONE NUMBER:

This completed form is for (Check one)

Submitted by:

Bidder/Proposer

Date Completed:
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must
be completed and submitted with the bid/proposal. All prime bidders/proposers must include Letter(s)
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of
work/services.

Prime Bidder/Proposer:

ITB/RFP NUMBER:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not___a minority or
female owned and controlled business. (Please indicate below the portion of work, including,
percentage of bid amount that your firm will carry out directly):

If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent
certification letter.
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE);
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent
certification letter.
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

‘ Total Dollar Value of Subcontractor Agreements: ($)

\ Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to be bound
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization. The undersigned further certifies that he/she is legally authorized by the Bidder to
make the statement and representation in this Exhibit and that said statements and representations are
true and correct to the best of his/her knowledge and belief. The undersigned understands and agrees
that if any of the statements and representations are made by the Bidder knowing them to be false, or if
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of
the County, then in any such event the Contractor’'s acts or failure to act, as the case may be, shall
constitute a material breach of the contract, entitling the County to terminate the Contract for default. The
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may
have for other defaults under the contract.

Signature/Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractors/suppliers and submitted with the bid. The
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid
submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)
ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or services in
connection with the above project (specify in detail particular work items, materials, or services to be
performed or provided):

Project Project
Commence | Completion | Estimated Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Sighature Signhature
Title Title
Date Date
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EXHIBIT E — DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this
form must be completed and submitted with the bid.

Hereby declares that it is my/our intent to

Perform 100% of the work required for

(Bidder)

(IFB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

That the bidder does not customarily subcontract elements of this type project, and normally
performs and has the capability to perform and will perform all elements of the work on this
project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later date, the
bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in
providing equal opportunities to all firms to subcontract the work. The determination to
subcontract some portion of the work at a later date shall be made in good faith and the
County reserves the right to require additional information to substantiate a bidder’s decision
to subcontract work following the award of the contract. Nothing contained in this provision
shall be employed to circumvent the spirit and intent of the County’s Non-Discrimination
Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify Item
Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name:

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT

IFB No.

Project Name

This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken.

The firms listed below do hereby declare that they have entered into a joint venture agreement pursuant
to the above mentioned project. The information requested below is to clearly identify and explain the
extent of participation of each firm in the proposed joint venture. All items must be properly addressed
before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
City/State/Zip:
County:
Nature of Business:

2) Name of Business:
Street Address:
City/State/Zip:
County:
Nature of Business:

3) Name of Business:
Street Address:
City/State/Zip:

County:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

OFFICE ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT

Note: Attach additional sheets as required

1.

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof. Indicate the
percentage make-up for each joint venture partner.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the expense

therefore be reimbursed? What is the authority of each joint venture to commit or obligate the
order?

Describe any Ownership, options for Ownership, or loans between the joint ventures. Identify
terms thereof.

Describe the estimate contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated cost
thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How will
the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in the
State of Georgia as well as locally, to include all necessary business licenses.

Percent of ownership by each joint venture in terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether they are
employees of the small business enterprise, the majority firm or the joint venture:
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT

14. Identification of control and participation in venture; list those individuals who are responsible for
day-to-day management and policy decision-maker, including, but not limited to, those with prime
responsibility for areas designated below; (use additional sheets if necessary)

Financial Supervision
Name Race Sex Decisions Field Operation

In connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the Fulton
County Department of Purchasing and Contract Compliance and Departments of Finance, under the
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to the
extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE
ABOVE PRIVILEGE.

FOR:

(Company)

Date:
(Signature of Affiant)
(Printed Name)
(Company)

Date:
(Signature of Affiant)
(Printed Name)

State of

County of

On this day of , 2007 before me, appeared

, the undersigned known to me to be the person

described in the foregoing Affidavit and acknowledge that he (she) executed the same in the

capacity therein stated and for the purpose therein contained.
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EXHIBIT G — PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT

This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract
Compliance. Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any
other available legal remedy. Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial to

participate in any future contracts awarded by Fulton County.

REPORTING PERIOD

PROJECT NAME:

FROM: PROJECT NUMBER:
TO: PROJECT LOCATION:
PRIME CONTRACTOR Contract Contract Award Change Order Contract % Complete
Award Date Amount Amount Period to Date
Name:
Address:
Telephone #:

AMOUNT OF REQUISITION THIS PERIOD:$
TOTAL AMOUNT REQUISITION TO DATE:$

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Name of Sub-contractor

Description of Work

Contract
Amount

Amount Paid To
Date

Amount  Requisition
This Period

Contract Period

Starting Date  Ending Date

TOTALS

Executed By:

(Signature)

END OF SECTION NO. 5
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SECTION 6
INSURANCE AND RISK MANAGEMENT PROVISIONS

This section should contain the appropriate insurance information, forms and requirements for
this project.
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Insurance and Risk Management Provisions
Construction

It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors
and Vendors. Insurance must be written by a licensed agent in a company licensed to write
insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to final
approval by Fulton County. Respondents shall submit with the bid/proposal evidence of
insurability satisfactory to Fulton County Government as to form and content. Either of the
following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined below.

e A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project
Description must appear on the Certificate of Insurance).

Upon award, the Contractor/\Vendor must maintain at their expense, insurance with policy limits
equal to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds
required under the terms and conditions of the contract shall be maintained during the entire
length of the contract, including any extensions or renewals thereto, and until all work has been
completed to the satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE — STATUTORY (In

compliance with the Georgia Workers Compensation Acts and any other State or
Federal Acts or Provisions in which jurisdiction may be granted)

Employer’s Liability Insurance BY ACCIDENT EACH ACCIDENT $1,000,000
Employer’s Liability Insurance BY DISEASE POLICY LIMIT $1,000,000
(Aggregate) BY DISEASE EACH EMPLOYEE $1,000,000
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability

Insurance)

Bodily Injury and Property Damage Liability Each Occurrence $1,000,000
(Other than Products/Completed Operations) General Aggregate $2,000,000
Products\Completed Operation Aggregate Limit $2,000,000
Personal and Advertising Injury Limits $1,000,000
Fire Damage Limits $100,000
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).

4. ELECTRONIC DATA PROCESSING LIABILITY
(Required if computer contractor) Limits $1,000,000

5. UMBRELLA LIABILITY
(In excess of above noted coverages) Each Occurrence $10,000,000

6. PROFESSIONAL LIABILITY
Each Occurrence $5,000,000
(To be provided when the Contract includes specified Professional Services, and will be
written with all Environmental/Pollution exclusions deleted).

7. ENVIRONMENTAL/POLLUTION LIABILITY
Each Occurrence $2,000,000

8. FIDELITY BOND
(Employee Dishonesty) Each Occurrence $ 100,000

9. BUIDERS RISK: “All-risk” form of builder’s risk insurance providing coverage against loss or
damage by fire or other peril on an "all-risk" form, including demolition and increased cost of
construction, debris removal and the full replacement cost of the Project foundations and
containing an agreed amount endorsement, and, until Final Completion and Acceptance of
the Project. Such policy of insurance shall contain at least the following sub-limits of
insurance and deductibles:

Sub-limits:

Property in Transit $1,000,000

Property in Offsite Storage $1,000,000

Plans & Blueprints $25,000

Debris Removal 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD

Deductibles:

Flood and Earthquake $25,000

Water Damage other than Flood $100,000

All other Perils $10,000

Owner and Contractor waive all rights against each other and any of their subcontractors,
sub-subcontractors, agents and employees, each of the other, for damages caused by fire or
other causes of loss to the extent covered by property insurance obtained pursuant to this
Section, or other property insurance applicable to the Work, accept such rights as they have
to the proceeds of such insurance.

The policy will name Fulton County, The Contractor and Subcontractors of all tiers as
Insureds under the policy.

Certificates of Insurance
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without

at least forty-five (45) days prior written notice to Fulton County Government. Policies and
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except
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for Workers’ Compensation) and shall conform to all terms and conditions (including coverage of
the indemnification and hold harmless agreement) contained in the Insurance and Risk
Management Provisions. The General Liability Additional Insured language should apply to on-
going and completed-operations, using ISO form CG 2010 (11/85 version) or equivalent.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish
the County for its inspection and approval such policies of insurance with all endorsements, or
confirmed specimens thereof certified by the insurance company to be true and correct copies.

Such certificates and notices shall be sent to:

Fulton County Government — Department of Purchasing and Contract Compliance
130 Peachtree Street, S.W.

Suite 1168

Atlanta, Georgia 30303-3459

Certificates must list Project name and Project number.
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

USE OF PREMISES

Contractor shall confine its apparatus, the storage of materials and the operations of its workers
to limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County
Government and shall not unreasonably encumber the premises with its materials.

PROTECTION OF PROPERTY

Contractor will adequately protect its own work from damage, will protect Fulton County
Government’s property from damage or loss and will take all necessary precautions during the
progress of the work to protect all persons and the property of others from damage or loss.

Contractor shall take all necessary precautions for the safety of employees of the work and shall
comply with all applicable provisions of the Federal, State and local safety laws and building
codes to prevent accidents or injury to persons on, about, or adjacent to the premises where work
is being performed.

Contractor shall erect and properly maintain at all times as required by the conditions and
progress of the work, all necessary safeguards for the protection of its employees, Fulton County
Government employees and the public and shall post all applicable signage and other warning
devices t protect against potential hazards for the work being performed.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton County,
its Commissioners, officers, employees, subcontractors, successors, assigns and agents, from
and against any and all losses (including death), claims, damages, liabilities, costs and expenses
(including but not limited to all actions, proceedings, or investigations in respect thereof and any
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the
outcome of any such action, proceeding, or investigation), caused by, relating to, based upon or
arising out of any act or omission by Contractor/Vendor, its directors, officers, employees,
subcontractors, successors, assigns or agents, or otherwise in connection (directly or indirectly)
with its acceptance, or the performance, or nonperformance, of its obligations under these

50



NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB Insurance Information/Requirements

agreements. Such obligations shall not be construed to negate, abridge or otherwise reduce any
other rights or obligations of indemnity which would otherwise exist as to any party or person as
set forth in this paragraph.

Contractor/Vendor’'s obligation to protect, defend, indemnify and hold harmless, as set forth
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or
alleged infringement of any patent, trademark, copyright, or service mark, or other actual or
alleged unfair competition disparagement of product or service, or other tort or any type
whatsoever, or any actual or alleged violation of trade regulations.

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County,
its Commissioners, officers, employees, subcontractors, successors, assigns and agents from
and against any and all claims or liability for compensation under the Worker's Compensation
Act, Disability Benefits Act, or any other employee benefits act arising out of injuries sustained by
any employees of Contractor/Vendor. These indemnities shall not be limited by reason of the
listing of any insurance coverage.

If the bid/quotation involves construction services Contractor/Vendor will be responsible
fully for any and all damage to the work during the course of construction, until the point
of Final acceptance by Fulton County.

FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.
TO THE EXTENT THAT CONTRACTOR/NENDOR MAY DEMONSTRATE SUCH
NONAPPLICABILITY, FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS
AGREEMENT AS THE CIRCUMSTANCES DICTATE.

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING
CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:
NAME: TITLE:
DATE:
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SECTION 7
SAMPLE CONTRACTUAL AGREEMENT

NORTH FULTON PUMP STATION UPGRADES

Contractor: Project No.
Address: Telephone:
Contact: Facsimile:
THIS AGREEMENT is effective as of the day of , 2007, by and

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
“County”), and the above named CONTRACTOR in accordance with all provisions of this
Construction agreement, consisting of the following Contract Documents:

General Conditions

Special Conditions

Bid Form

Quantities and Pricing

Scope of Work and Technical Specifications
Drawings and Specifications

Exhibits

Insurance Forms

Purchasing Forms

Office of Contract Compliance Forms

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the
said County, for an in consideration of a Contract Price of ($ )
and other good and valuable consideration, and under the penalty expressed on Bonds hereto
attached, to furnish all equipment, tools, materials, skill, and labor of every description necessary to
carry out and complete in good, firm, and substantial, and workmanlike manner, the Work specified,
in strict conformity with the Drawings and the Specifications hereinafter set forth, which Drawings
and Specifications together with the bid submittals made by the Contractor, General Conditions,
Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential
parts of this Contract. The Work covered by this Contract includes all Work indicated on Plans and
Specifications and listed in the Bid entitled:

Project Number: 07ITBNFPUMPSK-DB

: NORTH FULTON PUMP STATION UPGRADES

The Contractor shall commence the Work with adequate force and equipment within 10 days from
receipt of Notice to Proceed from the County, and shall complete the work within 180 consecutive
calendar days from the Notice to Proceed. The Contractor shall remain responsible for performing,
in accordance with the terms of the contract, all work assigned prior to the expiration of the said
calendar days allowed for completion of the work even if the work is not completed until after the
expiration of such days.

For each calendar day that any work remains uncompleted after the time allowed for completion of
the work, the Contractor shall pay the County the sum of $1,000.00 not as a penalty but as
liquidated damages, which liquidated damages the County may deduct from any money due the
contractor. At the County’s convenience and not to it prejudice the County may provide written
notice of the commencement of the assessment of liquidated damages.
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As full compensation for the faithful performance of this Contract, the County shall pay the
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto
attached.

It is further mutually agreed between the parties hereto that if, at any time after the execution of
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall
deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds
cease to be adequate to cover the performance of the Work, the Contractor shall, at his expense,
within five days after receipt of notice from the County so to do, furnish an additional bond or bonds
in such form and amount, and with such surety or sureties as shall be satisfactory to the County. In
such event no further payment to the Contractor shall be deemed to be due under this Agreement
until such new or additional security for the faithful performance of the Work shall be furnished in
manner and form satisfactory to the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to
or death of any and all persons, including the Contractor’s agents, servants, and employees,
and in addition thereto, for any and all damages to property caused by or resulting from or
arising out of any act or omission in connection with this contract or the prosecution of work
hereunder, whether caused by the Contractor or the Contractor's agents, Servants, or
employees, or by any of the Contractor’'s subcontractors or suppliers, and the Contractor
shall indemnify and hold harmless the County, the Construction Manager, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and
all such injuries, deaths and/or damage, irrespective of County or Construction Manager
negligence (except that no party shall be indemnified for their own sole negligence). The
Contractor, if requested, shall assume and defend at the Contractor's own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to
satisfy, pay, and cause to be discharged of record any judgment which may be rendered
against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for
damages as heretofore set forth is made against the County or the Construction Manager,
the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect
and indemnify it and the Construction Manager from any and all claims, expense, loss,
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a
surety bond satisfactory to the County providing for such protection and indemnity, which
bond shall be furnished by the Contractor within five (5) days after written demand has been
made therefore. The expense of said Bond shall be borne by the Contractor. [See General
Conditions for similar provisions]

This Contract constitutes the full agreement between the parties, and the Contractor shall not
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this
Contract or his right, title, or interest therein to any person, firm or corporation without the previous
consent of the County in writing. Subject to applicable provisions of law, this Contract shall be in
full force and effect as a Contract, from the date on which a fully executed and approved
counterpart hereof is delivered to the Contractor and shall remain and continue in full force and
effect until after the expiration of any guarantee period and the Contractor and his sureties are
finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval
date and item number].

[SIGNATURES NEXT PAGE]
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IN WITNESS WHEREOF, each of the parties hereto has caused this Contract to be executed and
delivered under their respective seals on this the:

ATTEST: NAME OF CONTRACTOR

Corporate Secretary Corporate Principal

(CORPORATE SEAL)

ATTEST:
Mark Massey, Karen Handel,
County Clerk, Board of Commission Chair, Board of Commissioners
(SEAL)
APPROVED AS TO FORM: APPROVED AS TO CONTENT:
County Attorney Angela Parker,

Director, Public Works

Note: If the Contractor is a corporation, the Contract shall be signed by the President or Vice
President, attested to by the Secretary and the Corporate Seal affixed. If the Contractor is a
partnership, the Contract shall be signed in the partnership name by one of the partners, with
indication that he or she is a general partner.
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END OF SECTION NO. 7
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SECTION 8A
PERFORMANCE BOND REQUIREMENTS
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the protection
of Fulton County. The Performance Bond shall be in the amount of at 100% of the total contract amount

payable by the terms of the Contract and shall be written on the enclosed form.

Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular
570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for
an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS [INSERT CONTRACTOR NAME] (hereinafter called
the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the “Owner”)
and their successors and assigns, the penal sum of [100% of contract amount], lawful money of the
United States of America, for the payment of which the principal and the Surety bind themselves, their
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
(Contract) with the Owner, dated , which is incorporated herein by reference in its entirety,
for the NORTH FULTON PUMP STATION UPGRADES, more particularly described in the Contract
(herein called the “Project”); and

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain
in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option
of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or succession of
defaults under the Contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price; but
not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the penal sum set forth in the first paragraph hereof, as may be adjusted, and
the Surety shall make available and pay to the Owner the funds required by this
Paragraph prior to the payment of the Owner of the balance of the contract price, or any
portion thereof. The term “balance of the contract price,” as used in this paragraph, shall
mean the total amount payable by the Owner to the Contractor under the Contract, and
any amendments thereto, less the amount paid by the Owner to the Contractor; or, at the
sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs and
fees of every description, including reasonable attorney’s fees, litigation costs and expert witness fees,
which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the Principal
in the performance of any or all of the terms, provisions, and requirements of the Contract, including any
and all amendments and modifications thereto, or incurred by the Owner in making good any such failure
of performance on the part of the Principal.

The Surety shall commence performance of its obligations and undertakings under this Bond
promptly and without delay, after written notice from the Owner to the Surety.
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The Surety hereby waives notice of any and all modifications, omissions, additions, changes,
alterations, extensions of time, changes in payment terms, and any other amendments in or about the
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change
in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation
other than the Owner and any other obligee named herein, or their executors, administrators, successors
or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted
s0; as to comply with; the minimum requirements thereof. However, in the event the express language of
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project,
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is
found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this
day of )

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION NO. 8A
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SECTION 8B
PAYMENT BOND REQUIREMENTS

No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in the
prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 100% of
the total contract amount payable by the terms of the Contract and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular
570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an
individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor] (hereinafter
called the “Principal”’) and [insert name of surety] (hereinafter called the “Surety”), are held and
firmly bound unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter
called the “Owner”), its successors and assigns as obligee, in the penal sum of [100% of contract
amount], lawful money of the United States of America, for the payment of which the Principal
and the Surety bind themselves, their administrators, executors, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated [insert date of contract], which is incorporated herein by reference in its
entirety (hereinafter called the “Contract”), for construction-type services of a project known as
[insert name of project], as more particularly described in the Contract (hereinafter called the
“Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and used in
the Project, and with regard to labor or materials furnished but not so used, then this obligation
shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party,
partnership, corporation or the entity furnishing labor, services or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such labor,
services or materials were sold, leased or rented, and without regard to whether such Claimant is
or is not in privity of contract with the Principal or any subcontractor performing work on the
Project, including, but not limited to, the following labor, services, or materials: water, gas, power,
light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the
Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the
lien promptly upon written notice from the Owner, either by bond or as otherwise provided in the
Contract.

3. The Surety hereby waives notice of any and all modifications, omissions,
additions, changes, alterations, extensions of time, changes in the payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this Bond
shall not be impaired in any manner by reason of any such modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and amendments.

4. The Surety hereby agrees that this Bond shall be deemed amended
automatically and immediately, without formal or separate amendments hereto, upon any
amendment or modifications to the Contract, so as to bind the Principal and Surety, jointly and
severally, to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond, as
specified in the first paragraph hereof.

5. This Bond is made for the use and benefit of all persons, firms, and corporations
who or which may furnish any materials or perform any labor for or on account of the
construction-type services to be performed or supplied under the Contract, and any amendments
thereto, and they and each of them may sue hereon.
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6. No action may be maintained on this Bond after one (1) year from the date the
last services, labor, or materials were provided under the Contract by the Claimant prosecuting
said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be
interpreted so as to comply with the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to the Owner beyond that contemplated by
0O.C.G.A. Section 13-10-1, or any other statutory law applicable to this Project, then the additional
protection shall be enforced in favor of the Owner, whether or not such protection is found in the
applicable statutes.
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals
and caused this obligations to be signed by their duly authorized representatives
this of , 2007.

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION NO. 8B
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NORTH FULTON PUMP STATION UPGRADES
009-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited
the site, has become familiar with the local conditions under which the work is to be performed,
and has correlated personal observations with the requirements of this agreement. The
Contractor shall arrange to drill test pits when necessary.

009-2 CONTRACT DOCUMENTS

This agreement consists of FULTON County's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the Agreement, general conditions, special
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.

A. Notice of Award of Contract and Execution of Contract Documents:
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed
copies of Contract Documents for execution by the Contractor and the Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly executed
by the Contractor and the Contractor's surety. Attached to each document shall be an original
power-of-attorney for the person executing the bonds for the surety and certificates of insurance
for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.

Should the Contractor and/or surety fail to execute the documents within the time specified, the
Owner shall have the right to proceed on the Bid Bond accompanying the bid.

If the Owner fails to execute the documents within the time limit specified, the Contractor shall
have the right to withdraw the Contractor's bid without penalty.

B. Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and all supplemental documents, are
considered essential parts of the Contract, and requirements occurring in one are as binding as
though occurring in all. They are intended to define, describe and provide for all Work necessary
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the
Owner.

In case of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.

In cases where products or quantities are omitted from the Specifications, the description and
quantities shown on the Drawings shall govern.

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Engineer in writing. Any such ambiguity or need for clarification shall be handled
by the Engineer in writing. No clarification of the Drawings and Specifications hereunder by the
Engineer shall entitle the Contractor to any additional monies unless a Change Order has been
processed as provided by "Changes in the Contract" hereof.
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Any work done by the Contractor following a discovery of such differing site condition or
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written
report to the Engineer shall not entitle the Contractor to additional monies and shall be done at
the Contractor's risk.

The Engineer will furnish the Contractor five (5) copies of the Contract Drawings and the
Specifications, one copy of which the Contractor shall have available at all times on the Project
site.

009-3 DEFINITIONS

The following terms as used in this agreement are defined as follows:

Change Order - A written order to the Contractor issued by the County pursuant to Fulton County
Procedure 800-6 for changes in the work within the general scope of the contract documents,
adjustment of the contract price, extension of the contract time, or reservation of determination of
a time extension.

Construction Manager - The Construction Manager is the person or entity identified as such in
writing by the County. The Construction Manager may be a County employee or entity retained
by the County for purposes of administering this contract. The term “Construction Manager”
means the Construction Manager or the Construction Manager’s authorized representative. The
Construction Manager is the County’s agent for purposes of administering this contract.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration
of the Work.

County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by and
through the Chairman of its Board of Commissioners.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next
day.

Director - Director of the Department of Public Works of FULTON County, Georgia or the
designee thereof.

Engineer — Shall be the Deputy Director, Technical Services Group, of Public Works or his duly
authorized representative.

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it
to proceed with the work, establishing the date of commencement and completion of the work,
and providing other direction to the Contractor.

Program Manager — Not Used In This Contract. Any provision in reference to this term shall be
deleted.

Project Manual - The Contract Documents

Substantial Completion - The date certified by the Construction Manager when all or a part of the
work, as established pursuant to General Condition 0500-81, is sufficiently completed in
accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work - All of the services specified, indicated, shown or contemplated by the contract documents,
and furnishing by the Contractor of all materials, equipment, labor, methods, processes,
construction and manufacturing materials and equipment, tools, plans, supplies, power, water,
transportation and other things necessary to complete such services in accordance with the
contract documents to insure a functional and complete facility.
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009-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be the latest
editions, amendments and revisions of such referenced standards in effect as of the date of the
Invitation to Bids for this contract.

009-5 REVIEW OF CONTRACT DOCUMENTS

Before making its Bid to the County, and continuously after the execution of the agreement, the
Contractor shall carefully study and compare the contract documents and shall at once report to
the Construction Manager any error, ambiguity, inconsistency or omission that may be
discovered, including any requirement which may be contrary to any law, ordinance, rule, or
regulation of any public authority bearing on the performance of the work. By submitting its Bid,
the Contractor agrees that the contract documents, along with any supplementary written
instructions issued by or through the Construction Manager that have become a part of the
contract documents, appear accurate, consistent and complete insofar as can be reasonably
determined. If the Contractor has reported in writing any error, inconsistency, or omission to the
Construction Manager, has properly stopped the affected work until instructed to proceed, and
has otherwise followed the instructions of the Construction Manager, the Contractor shall not be
liable to the County for any damage resulting from any such error, inconsistency, or omission in
the contract documents. The Contractor shall not perform any portion of the work without the
contract documents, approved plans, specifications, products and data, or samples for such
portion of the work.

009-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall relieve
the Contractor from its obligation to perform the work in strict conformity with the contract
documents except as provided in General Condition 009-48.

009-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities
having jurisdiction over the construction of the project shall apply to this agreement. The
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting, hereto, and the Fulton County Safety Management Program, as set
out in the Contractor Safety and Health Management Process, attached hereto as Exhibit “B”. All
work performed within the right of way of the Georgia Department of Transportation and any
railroad crossing shall be in accordance with Georgia Department of Transportation regulations,
policies and procedures and, where applicable, those of any affected railroad. The Contractor
shall comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of the
work as specified and the Contractor agrees to indemnify and hold harmless the County, its
officers, agents and employees, as well as the Construction Manager against any claim or liability
arising from or based on the violation of any law, ordinance, regulation, order or decree affecting
the conduct of the work, whether occasioned by the Contractor, his agents or employees.

009-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of
any action on the part of the Contractor, the Contractor shall not be entitled to additional
compensation or time. The Contractor shall obtain and keep in force at all times performance
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract
price.
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009-9 TAXES

A.  The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and
unemployment compensation taxes, consumer, use and other similar taxes, as well as
any other taxes or duties on the materials, equipment, and labor for the work provided by
the Contractor which are legally enacted by any municipal, county, state or federal
authority, department or agency at the time bids are received, whether or not yet
effective. The Contractor shall maintain records pertaining to such taxes and levies as
well as payment thereof and shall make the same available to the County at all
reasonable times for inspection and copying. The Contractor shall apply for any and all
tax exemptions which may be applicable and shall timely request from the County such
documents and information as may be necessary to obtain such tax exemptions. The
County shall have no liability to the Contractor for payment of any tax from which it is
exempt.

B.  The Contractor is obligated to comply with all local and State Sales and Use Tax laws. The
Contractor shall provide the Owner with documentation to assist the Owner in obtaining
sales and/or use tax refunds for eligible machinery and equipment used for the primary
purpose of reducing or eliminating air or water pollution as provided for in Chapter 48-8-3
(36) and (37) of the Official Code of Georgia. All taxes shall be paid by the Contractor.
All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the Owner until the
Contractor has fully complied with this requirement.

009-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or
corporation who is in arrears to the County for taxes. The County shall be entitled to a
counterclaim, back charge, and offset for any such debt in the amount of taxes in arrears, and no
assignment or transfer of such debt after the taxes become due shall affect the right of the
County to offset any taxes owed against said debt.

009-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work
or furnished materials pursuant to this agreement have been paid in full prior to submitting its
demand for final payment pursuant to this agreement. A final affidavit, Exhibit D, must be
completed, and submitted to comply with requirements of 009-11. In the event that such evidence
is not furnished, the County may retain sufficient sums necessary to meet all lawful claims of such
laborers and material men. The County assumes no obligation nor in any way undertakes to pay
such lawful claims from any funds due or that may become due to the Contractor.

009-12 MEASUREMENT

All items of work to be paid for per unit of measurement shall be subject to inspection,
measurement, and confirmation by the Construction Manager.

009-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due there from (include
factoring of receivables) without the prior written consent of the County. The Contractor shall
retain personal control and shall provide personal attention to the fulfillment of its obligations
pursuant to this agreement. Any assignment without the express written consent of the County
shall render this contract voidable at the sole option of the County.
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009-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service
of all legal process for the purpose of this contract only.

009-15 INDEMNIFICATION

The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and
hold harmless the County and the Construction Manager and their agents, officers, and
employees from and against all claims, damages, actions, judgments, costs, penalties, liabilities,
losses and expenses, including, but not limited to, attorney's fees and claims for contribution
arising out of or resulting from the performance of the work, provided that any such claim,
damage, action, judgment, cost, penalty, liability, loss or expense (1) is attributable to bodily
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than
the work itself) including the loss of use resulting therefrom, and (2) is caused in whole or in part
by any act or omission of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless
whether such claim is caused in part by a party indemnified hereunder. Such obligation shall not
be construed to negate, abridge or otherwise reduce any of the rights or obligations of indemnity
which would otherwise exist as to any party or person described in this agreement. In any and all
claims against the County, the Construction Manager, or any of their officers, agents, or
employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them, or anyone for whose acts any of them may be liable, the
indemnification obligation contained herein shall not be limited in any way by any limitation on
the amount or type of damages, compensation, or benefits payable by or for the Contractor or
any subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee
benefit acts.

009-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shall supervise and direct the work using the Contractor's best skill and attention.
The Contractor shall be solely responsible for all construction methods and procedures and shall
coordinate all portions of the work pursuant to the contract subject to the overall coordination of
the Construction Manager. All work pursuant to this agreement shall be performed in a skillful
and workmanlike manner.

The County reserves the right to perform work related to the Project with the County’s own forces
and to award separate contracts in connection with other portions of the project, other work on
the site under these or similar conditions of the contract, or work which has been extracted from
the Contractor’s work by the County.

When separate contracts are awarded for different portions of the project or other work on the
site, the term “separate contractor” in the Contract Documents in each case shall mean the
contractor who executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging the
introduction and storage of materials and equipment and execution of their work, and shall
cooperate in coordinating connection of its work with theirs as required by the Contract
Documents.

If any part of the Contractor's Work depends for proper execution or results upon the work of the
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in
such other work that render it unsuitable for such proper execution and results within fourteen
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(14) days of discovery of such discrepancy or defect. Failure of the Contractor to so report in
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and
proper to receive the Work, except as to any defects which may subsequently become apparent
in such work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible therefore.
Should the Contractor wrongfully cause damage to the work or property of the County, or to other
work or property on the site, including the work of separate contractors, the Contractor shall
promptly remedy such damage at the Contractor’s expense.

Should the Contractor be caused damage by any other contractor on the Project, by reason of
such other contractor’s failure to perform properly his contract with the County, no action shall lie
against the County or the Construction Manager inasmuch as the parties to this agreement are
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim
for damages solely against such other contractor. The Contractor shall not be excused from
performance of the contract by reason of any dispute as to damages with any other contractor or
third party.

Where the Work of this Contract shall be performed concurrently in the same areas as other
construction work, the Contractor shall coordinate with the Construction Manager and the
separate contractors in establishing mutually acceptable schedules and procedures that shall
permit all jobs to proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their responsibility for
cleaning up, the County may clean up and charge the cost thereof to the Contractor or
contractors responsible therefor as the County shall determine to be just.

009-17 ADMINISTRATION OF CONTRACT
The Construction Manager shall provide administration services as hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as the County’s
primary representative during design and construction and until final payment to the Contractor is
due. The Construction Manager shall advise and consult with the County . The primary point of
contact for the Contractor shall be the Construction Manager. All correspondence from the
Contractor to the County shall be forwarded through the Construction Manager. Likewise, all
correspondence and instructions to the Contractor shall be forwarded through the Construction
Manager.

The Construction Manager will determine in general that the construction is being performed in
accordance with design and engineering requirements, and will endeavor to guard the County
against defects and deficiencies in the Work.

The Construction Manager will not be responsible for or have control or charge of construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the
Work in accordance with the Contract Documents.

The Construction Manager will not be responsible for or have control or charge over the acts or
omissions of the Contractor, its engineers, consultants, subcontractors, or any of their agents or
employees, or any other persons performing the Work.

Based on the Construction Manger’'s observations regarding the Contractor's Applications for
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in
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accordance with the payment terms of the Contract, and shall issue Certificates for Payment in
such amount to the County.

The Construction Manager shall render interpretations necessary for the proper execution or
progress of the Work. Either party to the Contract may make written requests to the Construction
Manager for such interpretations.

Claims, disputes and other matters in question between the Contractor and the County relating to
the progress of the Work or the interpretation of the Contract Documents shall be referred to the
Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and
reasonably inferable from the Contract Documents and shall be in writing or in graphic form.

Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on
any disagreement concerning a question of fact arising under this Contract. The Construction
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the
Contractor. The decision of the Construction Manager shall be final and conclusive unless, within
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of
such appeal. The decision of the Director of Public Works or the Director's duly authorized
representative for the determination of such appeals shall be final and conclusive. Such final
decision shall not be pleaded in any suit involving a question of fact arising under this Contract,
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily
implying bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to
offer evidence in support of Contractor's appeal. Pending any final decision of a dispute
hereunder, the Contractor shall proceed diligently with the performance of the Contract as
directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to the
Contract Documents. Whenever, in the Construction Manager's opinion, it is considered
necessary or advisable for the implementation of the intent of the Contract Documents, the
County shall have authority to require special inspection or testing of the Work whether or not
such Work be then fabricated, installed or completed. The Contractor shall pay for such special
inspection or testing if the Work so inspected or tested is found not to comply with the
requirements of the contract; the County shall pay for special inspection and testing if the Work is
found to comply with the contract. Neither the Construction Manager’s authority to act under this
Subparagraph, nor any decision made by the Construction Manager in good faith either to
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or
any other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as may be required
by the Construction Manager and/or as required by these Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial Completion and
Final Completion, and shall receive and forward to the County for review written warranties and
related documents required by the Contract Documents and assembled by the Contractor. The
Construction Manager shall approve and issue Certificates for Payment upon compliance with
Substantial and Final Completion requirements indicated in General Conditions 009-81, 009-82,
009-84 and 009-85 of this Agreement.

Except as provided in General Condition 009-48, the Contractor shall not be relieved from the
Contractor's obligations to perform the work in accordance with the contract documents by the
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activities or duties of the County or any of its officers, employees, or agents, including
inspections, tests or approvals, required or performed pursuant to this agreement.

009-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon
demand from the Construction Manager, immediately remove any superintendent, foreman or
workman whom the Construction Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of its employees,
subcontractors, and agents as well as any other persons performing work pursuant to this
agreement.

009-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all arrangements with
necessary support agencies and utility companies, provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services necessary for the execution and completion of the work.

009-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and
subcontractors at all times during the performance of the work, to include compliance with the
Fulton County Drug Free Work Place Policy. The Contractor shall not employ any subcontractor
who is not skilled in the task assigned to it. The Construction Manager may, by written notice,
require the Contractor to remove from the work any subcontractor or employee deemed by the
Construction Manager to be incompetent.

009-21 HOURS OF OPERATION

All work at the construction site, with the exception of emergency repairs, shall be performed
during regular business hours of the Fulton County government, except upon the Construction
Manager’s prior written consent to other work hours. It is further understood that the Contractor’s
construction schedule is based on a normal 40 hours, five day work week, less Fulton County-
recognized holidays. If the Contractor desires to work in excess of this limit, the Contractor shall
submit a written request to the Construction Manager, a minimum of five days prior to the desired
work date. The Contractor shall be responsible for any additional expenses incurred, unless
determined to be emergency work, by the Owner as a result of the extended work hours,
including resident inspection overtime at a rate of $41.92 per hour. The cost associated with
resident inspector overtime shall be deducted form the Contractor monthly payment request.

009-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the work and
the general and local conditions which may affect the work or the cost thereof. The Contractor's
failure to fully acquaint itself with the conditions which may affect the work, including, but not
limited to conditions relating to transportation, handling, storage of materials, availability of
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate
contracts to be entered into by the County relating to the project which may affect the work of the
Contractor, applicable provisions of law, and the character and availability of equipment and
facilities necessary prior to and during the performance of the work shall not relieve the
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an
equitable adjustment of the contract terms. The County reserves the right to perform with its own
forces or to contract with other entities for other portions of the project work, in which case the
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all
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coordination with such other contractors and the County necessary to insure that there is no
interference between contractors as will delay or hinder any contractor in its prosecution of work
on the project. The County assumes no responsibility for any understandings or representations
concerning conditions of the work made by any of its officers, agents, or employees prior to the
execution of this agreement.

009-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent, including the
Construction Manager, as it may elect for the purpose of inspecting the work or installing such
collateral work as the County may desire. The Contractor shall provide safe facilities for such
access so that the County and its agents may perform their functions.

009-24 NOTICES

Any notice, order, instruction, claim or other written communication required pursuant to this
agreement shall be deemed to have been delivered or received as follows:

(1) Upon personal delivery to the Contractor, its authorized representative, or the
Construction Manager on behalf of the County. Personal delivery may be
accomplished by in-person hand delivery or bona fide overnight express
service.

(2) Three days after depositing in the United States mail a certified letter
addressed to the Contractor or the Construction Manager for the County.
For purposes of mailed notices, the County's mailing address shall be 141
Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County shall have
otherwise notified the Contractor. The Contractor's mailing address shall be
the address stated in its Bid or as it shall have most recently notified the
Construction Manager in writing.

009-25 SAFETY, EMERGENCIES, SUSPENSION OF WORK

A. The Contractor shall take all reasonable precautions for the safety of all persons and property
associated with the work, and the Contractor shall erect and maintain, as required by law or
regulation, existing conditions and the progress of the work, all reasonable safeguards for the
safety, health, and protection of persons in the vicinity of the project and in accordance with
the Fulton County Contractor Safety and Health Management Process (Process). The
Process establishes only the minimum safety requirements for the work. Compliance with
the Process shall not relieve the Contractor of its obligation to comply with any other
requirement of law or regulation or provide a defense against any claim of violation of such
other law or regulation. The Contractor is solely responsible for providing a safe and healthy
workplace and shall defend, indemnify and hold harmless the County, its officers, employees,
agents, and other contractors from any and all losses, claims, penalties, judgments, and
expenses, including attorney’s fees and legal costs arising in whole or in part from any failure
of the Contractor or any of its subcontractors at any tier to comply with the safety and health
requirements of this contract. Failure to provide a safe and healthy working place or to follow
the safety requirements of this agreement after written notification by the County of such
failure is reason for termination of the contract according to the termination provisions herein.

B. In any emergency affecting the safety of persons or property, or in the event of a claimed
violation of any federal or state safety or health law or regulation, arising out of or in any way
connected with the work or its performance, the Contractor shall act immediately to prevent
threatened damage, injury or loss and to remedy said violation. Failing such action the
County or its agent(s) may immediately take whatever steps it deems necessary including,
but not limited to, suspending the Work as provided in this agreement. The County or its
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agent(s) may offset any and all costs or expenses of whatever nature, including attorneys’
fees paid or incurred by the County or its agent(s) (whether such fees are for in-house
counsel or counsel retained by the County or its agent), in taking the steps authorized by this
Condition against any sums then or thereafter due the Contractor. The Contractor shall
defend, indemnify and hold harmless the County, its officer, employees, agents, and
contractors against any and all costs or expenses caused by or arising from the exercise by
the County of its authority to act in an emergency as set out herein.

C. Should, in the judgment of the County or its agent(s), the Contractor or any subcontractor fail
to provide a safe and healthy work place or fail to follow the safety requirements defined in
the contract documents and approvals, the County or its agent(s) shall have the right, but not
the obligation, to suspend work in the unsafe areas until deficiencies are corrected. All costs
of any nature (including, without limitation, overtime pay, liquidated damages or other costs
arising out of delays) resulting from the suspension, by whomsoever incurred, shall be borne
by the Contractor.

D. The Contractor is solely responsible for the implementation of its safety program and the safe
provision of its services. The Contractor shall defend, indemnify, and hold harmless the
County and its agent(s) from and against any and all liability (whether public or private,
penalties (contractual or otherwise), losses, damages, costs, attorneys’ fees, expenses,
causes of action, claims or judgments resulting, either in whole or in part, from any failure of;
the Contractor, its subcontractors at any tier or anyone directly or indirectly employed by any
of them or for whose acts any of them may be liable, to comply with the safety requirements
of the contract. The Contractor shall not be relieved of its responsibilities under the safety
requirements of the Contract the County or its agent(s) act or fail to act pursuant to its rights
hereunder. The County and its agents shall not assume, nor be deemed to have assumed,
any responsibilities otherwise imposed upon the Contractor by this agreement by virtue of
having provided any safety program guidelines. The Contractor shall not raise as a defense
to its obligation to indemnify under this Condition any failure of those indemnified hereunder
to assure Contractor operates safely, it being understood and agreed that no such failure
shall relieve the Contractor from its obligation to assure safe operation or from its obligation
to so indemnify. The Contractor also hereby waives any rights it may have to seek
contribution, either directly or indirectly from those indemnified hereunder.

E. Inany and all claims against those indemnified hereunder by any employee of the Contractor,
any subcontractor at any tier or anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, the indemnification obligation under this
Condition shall not be limited in any way as to the amount or type of damages, compensation
or benefits payable by or for the Contractor or any subcontractor at any tier under any
workers’ compensation act, disability benefit or other employee benefit acts.

009-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A.
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and
facilities and shall fully comply therewith.

009-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. §

46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the
Contractor shall fully comply with said provisions.
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009-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and directing others
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said
provisions.

009-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its
operations to the end that the site of the work shall present a neat, orderly and workmanlike
appearance at all times.

009-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work, which shall
include any County-furnished supplies, material, equipment, until final completion of this
agreement and acceptance of the work as defined herein. Any portion of the work suffering
injury, damage or loss shall be considered defective and shall be corrected or replaced by the
Contractor without additional cost to the County.

009-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the Construction
Manager for failure to comply with the contract documents and the Contractor shall promptly
replace and re-execute the work in accordance with the contract documents and without expense
to the County. The Contractor shall also bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement.

009-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the
contract documents, and fails within three days after receipt of written notice from the
Construction Manager to commence and continue correction of such default or neglect with
diligence and promptness, the County may, after three days following receipt by the Contractor of
an additional written notice and without prejudice to any other remedy the County may have,
make good such deficiencies and complete all or any portion of any work through such means as
the County may select, including the use of a separate Contractor. In such case, an appropriate
change order shall be issued deducting from the payments then or thereafter due the Contractor
the cost of correcting such deficiencies. In the event the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
County on demand.

The County may, at its option, accept defective or nonconforming work instead of requiring its
removal or correction. In such case, a change order shall be issued reducing the price due the
contractor to the extent appropriate and equitable. Such contract price adjustment shall be
effected whether or not final payment has been made.

009-33 WARRANTY OF NEW MATERIALS
The Contractor warrants to the County that all materials and equipment furnished under this
contract will be new unless otherwise specified, and the Contractor further warrants that all work

will be of good quality, free from faults and defects, and in conformance with the contract
documents. The warranty set forth in this paragraph shall survive final acceptance of the work.
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009-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to General
Condition 84, or within such longer period of time as may be prescribed by law or by the term of
any applicable special warranty required by the contract documents, any of the work is found to
be defective or not in accordance with the contract documents, the Contractor shall correct such
work promptly after receipt of written notice from the Construction Manager to do so. This
obligation shall survive both final payment for the work and termination of the contract.

009-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all
warranties given by manufacturers on materials or equipment incorporated in the work are hereby
assigned by the Contractor to the County. If requested, the Contractor shall execute formal
assignments of said manufacturer's warranties to the County. All such warranties shall be
directly enforceable by the County.

009-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law, shall be
deemed cumulative and shall not be deemed alternative or exclusive. No one or more of the
warranties contained herein shall be deemed to alter or limit any other.

009-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract
documents or fails to carry out the work in accordance with contract documents, the Construction
Manager, in writing, may order the Contractor to stop work until the cause for such order has
been eliminated. This right of the County to stop work shall not give rise to any duty on the part
of the County or the Construction Manager to execute this right for the benefit of the Contractor or
for any other person or entity.

009-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors,
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient
properly skilled workers or materials, fails to make prompt payment to subcontractors or
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material
violation of this agreement and fails within seven days after receipt of written notice to commence
and continue correction of such default, neglect, or violation with diligence and promptness, the
County may, after seven days following receipt by the Contractor and without prejudice to any
other remedy the County may have, terminate the employment of the Contractor and take
possession of the site as well as all materials, equipment, tools, construction equipment and
machinery thereon. The County may finish the work by whatever methods the County deems
expedient. In such case, the Contractor shall not be entitled to receive any further payment until
the work is completed. If the unpaid balance of the contract price exceeds the cost of completing
the work, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance,
the Contractor shall pay the difference to the County on demand. This obligation for payment
shall survive the termination of the contract. Termination of this agreement pursuant to this
paragraph may result in disqualification of the Contractor from bidding on future County contracts.

009-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon 30 days written notice to the Contractor, terminate the whole
or any portion of the work for the convenience of the County. Said termination shall be without
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prejudice to any right or remedy of the County provided herein. In addition, in the event this
agreement has been terminated due to the default of the Contractor, and if it is later determined
that the Contractor was not in default pursuant to the provisions of this agreement at the time of
termination, then such termination shall be considered a termination for convenience pursuant to
this paragraph.

009-40 TERMINATION FOR CONVENIENCE — PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor
will be paid compensation for those services actually performed as approved by the Owner or his
representative. Partially completed tasks will be compensated for based on a signed statement
of completion prepared by the Project Manager and submitted to the Contractor which shall
itemize each task element and briefly state what work has been completed and what work
remains to be done. Contractor shall also be paid for reasonable costs for the orderly filing and
closing of the project.

009-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have otherwise
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the
Contractor the fair value, as determined by the Construction Manager, of property which is
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another
buyer.

009-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this agreement,
then the County may procure upon such terms and in such manner as the Construction Manager
may deem appropriate, supplies or services similar to those so terminated, and the Contractor
shall be liable to the County for any excess costs for such similar supplies or services. The
Contractor shall continue the performance of this agreement to the extent not terminated
hereunder.

009-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor
and its surety shall pay to the County such reasonable attorney's fees as the County may expend
as a result thereof and all costs, expenses, and filing fees incidental thereto.

009-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed by the
Construction Manager, the Contractor shall:

(1) Stop work under the contract on the date and to the extent specified in
the notice of termination;
(2) Place no further orders or subcontracts for materials, services or

facilities, except as may be necessary for completion of such portion of
the work under the agreement as is not terminated;

(3) Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;
4) Assign to the County in the manner, at the times, and to the extent

directed by the Construction Manager, all of the rights, title and interest
of the Contractor under the orders and subcontracts so terminated, in
which case the County shall have the right, at its discretion, to settle or
pay any and all claims arising out of the termination of such orders or
subcontracts;
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(5) Settle all outstanding liabilities and all claims arising out of such
termination of orders and subcontracts with the approval or ratification of
the Construction Manager, to the extent the engineer may require, which
approval or ratification shall be final for all purposes;

(6) Transfer title and deliver to the entity or entities designated by the
Construction Manager, in the manner, at the times, and to the extent, if
any, directed by the Construction Manager, and to the extent specifically
produced or specifically acquired by the Contractor for the performance
of such portion of the work as has been terminated:

(a) The fabricated or unfabricated parts, work, and progress, partially
completed supplies, and equipment, materials, parts, tools, dyes,
jigs, and other fixtures, completed work, supplies, and other material
produced as a part of or acquired in connection with the performance
of the work terminated by the notice of termination; and

(b) The completed or partially completed plans, drawings, information,
and other property to the work.

(7) Use its best efforts to sell in the manner, at the times, to the extent, and
at the prices directed or authorized by the Construction Manager, any
property described in Section 6 of this paragraph, provided, however,
that the Contractor shall not be required to extend credit to any buyer
and further provided that the proceeds of any such transfer or disposition
shall be applied in reduction of any payments to be made by the County
to the Contractor pursuant to this agreement.

(8) Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and
(9) Take such action as may be necessary, or as the Construction Manager

may direct, for the protection and preservation of the property related to
the agreement which is in the possession of the Contractor and in which
the County has or may acquire an interest.

009-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books,
documents and other evidence bearing on the costs and expenses of the Contractor and any
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.

009-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall
be deducted all liquidated damages, advance payments made to the Contractor applicable to the
termination portion of the contract, the amount of any claim which the County may have against
the Contractor, the amount determined

by the Construction Manager to be necessary to protect the County against loss due to
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by
the Contractor and not otherwise recovered by or credited to the County.

009-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount paid by the
County to the Contractor in excess of the costs properly reimbursable to the Contractor.

009-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES
The Contractor shall be entitled to only those damages and that relief from termination by the

County as specifically set forth in this agreement. The Construction Manager may issue a written
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such
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period of time as the County may determine to be appropriate for the convenience of the County.
If the performance of the work is interrupted for an unreasonable period of time by an act of the
County or any of its officers, agents, employees, contractors, or consultants in the administration
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's
costs of performance and any increase in the time required for performance of the work
necessarily caused by the unreasonable suspension, delay, or interruption. Any equitable
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no
event, however, shall an equitable adjustment be made to the extent that performance of this
agreement would have been suspended, delayed or interrupted by any other cause, including the
fault or negligence of the Contractor. No claim for an equitable adjustment pursuant to this
paragraph shall be permitted before the Contractor shall have notified the Construction Manager
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in
writing to the Construction Manager within ten days after the termination of such suspension,
delay or interruption.

009-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time from the date of Contract execution to the
end of the year from when the contract was awarded. The Contractor shall commence work
pursuant to this agreement within ten days of mailing or delivery of written notice to proceed. The
Contractor shall diligently prosecute the work to completion within the time specified therefor in
the Agreement. The capacity of the Contractor's construction and manufacturing equipment and
plan, sequence and method of operation and forces employed, including management and
supervisory personnel, shall be such as to insure completion of the work within the time specified
in the Agreement. The Contractor and County hereby agree that the contract time for completion
of the work is reasonable taking into consideration the average climatic conditions prevailing in
the locality of the work and anticipated work schedules of other contractors whose activities are in
conjunction with or may affect the work under this contract.

009-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.
009-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor
shall not be entitled to payment or compensation of any kind from the County for direct or indirect
or impact damages including, but not limited to, costs of acceleration arising because of delay,
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption,
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or
avoidable, provided, however, that this provision shall not preclude the recovery of damages by
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County,
its agents, or employees. The Contractor shall be entitled only to extensions in the time required
for performance of the work as specifically provided in the contract.

009-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the
contract price or damages, for delays arising from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of
God, acts of the public enemy, acts of the state, federal or local government in its sovereign
capacity, by acts of another separate contractor, or by an act or neglect of the County.
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009-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager
that there was greater than normal inclement weather and that such greater than normal
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension
of time therefor. The following shall be considered the normal inclement weather days for each
month listed, and extensions of time shall be granted in increments of not less than one half day
only for inclement weather in excess of the days set out.

January 10 days
February 10 days
March 7 days
April 6 days
May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
November 6 days
December 9 days

009-54 DELAY, NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the
Construction Manager within ten days of the first instance of such delay, disruption, interference
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20
days of the first such instance. In the event that the Contractor fails to comply with this provision,
it waives any claim which it may have for an extension of time pursuant to this agreement.

009-55 STATEMENT OF CLAIM — CONTENTS

The Statement of Claim referenced in the preceding paragraph shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the construction
activities affected by the delay, the person or organization responsible for the delay, the
anticipated extent of the delay, and any recommended action to avoid or minimize the delay.

009-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved schedule, and it
becomes apparent from the current schedule that work will not be completed within the contract
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager,
take action at no additional cost to the County to improve the progress of the work, including
increasing manpower, increasing the number of working hours per shift or shifts per working day,
increasing the amount of equipment at the site, and any other measure reasonably required to
complete the work in a timely fashion.

009-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding paragraph
may be grounds for determination by the County that the Contractor is failing to prosecute the
work with such diligence as will insure its completion within the time specified. In such event, the
County shall have the right to furnish, from its own forces or by contract, such additional labor and
materials as may be required to comply with the schedule after 48 hours written notice to the
Contractor, and the Contractor shall be liable for such costs incurred by the County.
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009-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be
deducted by the County against monies due from the County to the Contractor.

009-59 REMEDIES CUMULATIVE

The remedies of the County under General Condition 56, 57, and 58 are in addition to and
without prejudice to all of the rights and remedies of the County at law, in equity, or contained in
this agreement.

009-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to
any chattel mortgage or under a conditional sales contract or other agreement by which any
interest is retained by the seller. The Contractor hereby warrants that it has good and marketable
title to all materials and supplies used by it in the work, and the Contractor further warrants that all
materials and supplies shall be free from all liens, claims, or encumbrances at the time of
incorporation in the work.

009-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate
inspection and testing in accordance with accepted standards and in accordance with the
requirements of the contract documents. Additional tests performed after the rejection of
materials or equipment shall be at the Contractor's expense.

009-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the
requirement therefore is waived in writing. The Construction Manager may perform additional
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples
for this purpose as requested.

009-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such
materials or equipment shall be new and of the highest quality available. Manufactured materials
and equipment shall be obtained from sources which are currently manufacturing such materials,
except as otherwise specifically approved by the Construction Manager.

009-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner as to
preserve their quality and fitness for the work and to facilitate inspection.

009-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction Manager as
deemed necessary for the purpose of verification in accordance with the law.

009-66 CONTRACTORS' REPRESENTATIVE
Before beginning work, the Contractor shall notify the Construction Manager in writing of one
person within its organization who shall have complete authority to supervise the work, receive

orders from the Construction Manager, and represent the Contractor in all matters arising
pursuant to this agreement. The Contractor shall not remove its representative without first
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designating in writing a new representative. The Contractor's representative shall normally be
present at or about the site of work while the work is in progress. When neither the Contractor
nor its representative is present at the work site, the superintendent, foreman, or other employee
in charge of the work shall be an authorized representative of the Contractor.

009-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the project
which, under normal contracting practices, are performed by specialty subcontractors. The
Contractor shall not award more than seventy-five percent of the work to subcontractors.

009-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction Manager
for conformity with contract drawings and specifications. The Contractor shall give the
Construction Manager reasonable advance notice of operations requiring special inspection of a
portion of the work.

009-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION

In the event that work is covered or completed without the approval of the Construction Manager,
and such approval is required by the specifications or required in advance by the Construction
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance
of such portion of the work to the contract drawings and specifications.

009-70 SCHEDULING OF THE WORK

A. The work of this contract shall be planned, scheduled, executed, and reported using the
critical path method (CPM) as established in Section 01310 of these Contract Documents.

B. With ten (10) calendar days after the Notice to Proceed, the Contractor shall submit a
Detailed Construction Schedule according to the requirements established herein.

009-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager’'s approval, on County
forms, of the total value of work performed and materials and equipment obtained to the date of
submission. Such a report must accompany each request for a progress payment and is subject
to review and approval by the Construction Manager. Approval of a progress estimate or
tendering of a progress payment shall not be considered an approval or acceptance of any work
performed, and all estimates and payments shall be subject to correction in subsequent
estimates. Progress payments shall be made for all completed activities and for materials
suitably stored on-site.

009-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials furnished, the
Construction Manager shall approve payment to the Contractor for the estimated value of such
work, materials, and equipment, less the amount of all prior payments and any liquidated
damages. The Contractor will be paid 100 percent, less retainage, of the cost of materials
received and properly stored on-site but not incorporated into the work. Payments for materials
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of
sale to establish the County's title to such materials or equipment. The Contractor’s request for
payment shall provide sufficient detail as to the work completed or materials purchased for which
payment is requested to permit meaningful review by the Construction Manager.

82



NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB General Conditions

009-73 TIME OF PAYMENT

The Contractor will be paid within 30 days following receipt of an approved Progress Estimate.
The Contractor expressly agrees that the payment provisions within this Contract shall supersede
the rates of interest, payment periods, and contract and subcontract terms provided for under the
Georgia Prompt Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest,
payment periods, and contract and subcontract terms provided for under the Prompt Pay Act
shall have no application to this Contract.

009-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value of the
work performed until the progress payments, including retainage, total 50 percent of the contract
price. If a contract includes two or more projects or assignments that have been separately
priced and have separate budgets, and the performances of such projects or assignments are not
related to or dependent upon the performance of any other, the 50 per cent limit shall be based
upon the price for each individual project or assignment. Thereafter, no further retainage shall be
withheld so long as the Contractor is making satisfactory progress to insure completion of the
work within the time specified therefor. The County may reinstate the ten percent retainage in the
event the Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in the event that the
Construction Manager provides a specific cause for such withholding. The County may also
withhold retainage upon substantial completion of the work as provided in O.C.G.A. 13-10-20(c).
Interest may be paid upon such retainage in accordance with Georgia law.

009-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the
County. Such payment shall be made from the amount paid to the Contractor pursuant to the
subcontractor's work. The Contractor shall also maintain the records of the percentage retained
from payments to the Contractor pursuant to such subcontractor's work. The Contractor shall
procure agreements from each subcontractor requiring each subcontractor to pay their
subcontractors, agents and employees

in a similar manner. The County reserves the right to inquire of any subcontractor, supplier,
materialman, or subconsultant, the status of any indebtedness of the Contractor. The County
further reserves the right to require the Contractor to designate on each instrument of payment
exceeding $500.00 to subcontractors, suppliers, materialmen, and subconsultants that such
payment is on account of the work under this Contract.

009-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

[Neither] the County nor the Construction Manager shall have any obligation to pay any
subcontractor except as otherwise required by law.

009-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not constitute the
County's acceptance of work performed pursuant to this agreement.

009-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors,
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed,
and to the payment of premiums on surety and other bonds and on insurance for any other
application.
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009-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check jointly to
the Contractor and any subcontractor or supplier.

009-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment in whole
or in part to the extent reasonable and necessary to protect the County against loss due to
defective work, probable or actual third party claims, the Contractor's failure to pay
subcontractors or materialmen, reasonable evidence that the work will not be completed within
the contract time or contract price or damage to the County or any other contractor on the project.

009-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the
Construction Manager shall inspect the work and determine whether the work is Substantially
Complete. If the work is Substantially Complete, the Construction Manager shall issue a
certificate of Substantial Completion of the work which shall establish the date of Substantial
Completion, shall state the responsibilities of the County and the Contractor for security,
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which
the Contractor shall complete the items submitted by the Contractor as requiring correction or
further work. The certificate of substantial completion of the work shall be submitted to the
County and the Contractor for their written acceptance of the responsibilities assigned to them
pursuant to such certificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete, the
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to
be met to achieve Substantial Completion.

009-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor and approval by
the Construction Manager, the County shall make payment reflecting 100% work completed, less
value of work remaining as determined by Construction Manager and any authorized retainage.

009-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of the
project as determined under General Condition 009-84 unless otherwise provided in the
certificate of Substantial Completion.

009-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by
the Contractor except those previously made in writing and identified by the Contractor as
unsettled at the time of application for payment at Substantial Completion and except for the
retainage sums due at final acceptance. Following the Construction Manager’'s issuance of the
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this
agreement, the Contractor shall forward to the Construction Manager a written notice that the
work is ready for final inspection and acceptance. If after inspection the Construction Manager
certifies that the work is complete and issues written notification of such to the Contractor, the
Contractor shall forward to the Construction Manager a final application for payment. The
Construction Manager shall issue a certificate for payment, which shall approve final payment to
the Contractor and shall establish the date of final completion.
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In the event the Contractor timely disputes the amount of the final payment, the amount due the
CONTRACTOR shall be deemed by the CONTRACTOR and the COUNTY to be an unliquidated
sum and no interest shall accrue or be payable on the sum finally determined to be due to the
CONTRACTOR for any period prior to final determination of such sum, whether such
determination be by agreement of the CONTRACTOR and the COUNTY or by final judgment of
the proper court in the event of litigation between the COUNTY and the CONTRACTOR. The
CONTRACTOR specifically waives and renounces any and all rights it may have under Section
13-6-13 of the Official Code of Georgia and agrees that in the event suit is brought by the
CONTRACTOR against the COUNTY for any sum claimed by the CONTRACTOR under the
Contract or for any extra or additional work, no interest shall be awarded on any sum found to be
due from the COUNTY to the CONTRACTOR in the final judgment entered in such suit. All final
judgments shall draw interest at the legal rate, as specified by law.

009-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the Contractor
submits the following documents to the Construction Manager:

A. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise satisfied;

B. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction Manager
establishing payment or satisfaction of all such obligations, including releases,
waivers of liens, and documents of satisfaction of debts, any deliverables and as-
builts of work constructed.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to
indemnify the County against such loss. In the event that any lien or indebtedness remains
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that
the County may become compelled to pay in discharging such lien or other indebtedness,
including all costs and reasonable attorney's fees.

009-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed
by Georgia law. The parties acknowledge that this contract is executed in FULTON County,
Georgia and that the contract is to be performed in FULTON County, Georgia. Each party hereby
consents to the FULTON Superior Court's sole jurisdiction over any dispute which arises as a
result of the execution or performance of this agreement, and each party hereby waives any and
all objections to venue in the FULTON Superior Court.

009-87 CHANGES IN THE WORK
A. CHANGE ORDERS

1. A Change Order is a written order to the Contractor signed to show the approval and the
authorization of the County, issued after execution of the Contract, authorizing a change
in the Work and/or an adjustment in the Contract Sum or the Contract Time. Change
Orders shall be written using forms designated by the County with Contractor providing
supporting documentation as required by the Construction Manager. The Contract Sum
and the Contract Time may be changed only by approved Change Order pursuant to
Fulton County Procedure 800-6. A Change Order signed by the Contractor indicates the
Contractor's agreement therewith, including the adjustment in either or both of the
Contract Sum or the Contract Time.
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2. The County, without invalidating the Contract, may order changes in the Work within the
general scope of the Contract as defined in General Condition 2. The time allowed for
performance of the work and the contract price to be paid to the Contractor may be adjusted
accordingly.

3. The contractor shall provide an invoice to the Project Manager with 3 competitive vendor
labor and material rates. 10% will be allowed as markup to the contractor.

4. The cost or credit to the County resulting from a change in the Work shall be determined in
one or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

b. By unit prices stated in the Contract Documents or subsequently agreed upon;

c. By cost to be determined in a manner agreed upon by the parties and a mutually
acceptable fixed or percentage fee; or

d. By the method provided in Subparagraph A5 below.

5. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, the
Contractor, provided a written order signed by the Construction Manager is received, shall
promptly proceed with the Work involved. The cost of such Work shall then be determined by
the Construction Manager on basis of the reasonable expenditures and savings of those
performing the Work attributable to the change. The cost of the change shall include only the
items listed in Subparagraph 5a below, and in the case of either a decrease or an increase in
the Contract Sum, an allowance for overhead and profit in accordance with the schedules set
forth in Subparagraphs 5b and 6 below shall be applied to the cost or credit.

a. In such case, and also under Subparagraph 3a above, the Contractor shall
keep and present, in such form as the Construction Manager may prescribe,
an itemized accounting of all actual costs expended, together with
appropriate supporting data for inclusion in a Changer Order.

b. All hourly rate charges shall b submitted to the Construction Manager for
prior review and approval. All hourly rate charges shall be properly
supported as required by the Construction Manager with certified payrolls, or
their acceptable equivalent. When authorized to proceed for a given change
and actual expenditures have been made prior to execution of a Changer
Order for the entire change, such actual expenditures may be summarized
monthly, and if approved, incorporated into a Changer Order. When both
additions and credits covering related Work or substitutions are involved in
any one change, the allowance for overhead and profit shall be figured on
the basis of the net increase or decrease, if any, with respect to that change.

6. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” shall
be based on the following schedule:

a. Unless otherwise provided in the Contract Documents, “Cost” shall be limited to
the following: cost of materials incorporated into the Work, including sales tax
and cost of delivery; cost of direct labor (labor cost may include a pro rata share
of foreman’s account of the change) including social security, old age and
unemployment insurance, and fringe benefits required by agreement or custom;
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8.

workers’ or workmen’s compensation insurance; rental value of equipment and
machinery; costs for preparing Shop Drawings.

b. Unless otherwise provided in the Contract Documents, “Overhead” shall include
the following: bond and insurance premiums including increase and decreases
from change in the Work, supervision, superintendence, construction parking,
wages of timekeepers, watchmen and clerks, small tools, consumable supplies,
expendables, incidentals, general office expense, the cost of additional
reproduction for the Contractor’'s subcontractors beyond that agreed upon in the
Contract Documents, construction parking, any additional costs of craft
supervision by the Contractor's or subcontractors’ superintendents, and
overhead charges which would be customary and expended regardless of the
change in the Work due to other overlapping activities which are included as part
of the original Contract, and all other expenses not included in “Cost” above.

C. In the event that a change is issued by the County which would require the
expenditure of substantial amounts of special supervision (beyond the foreman
level) by the Contractor, the Contractor may, at the sole direction of the
Construction Manager, be allowed to incorporate these charges into the
agreement cost for the change.

N

In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined,
included in the total cost or credit to the County, shall be based on the following
schedule:

a. For the Contractor, for any work performed by the Contractor’s own forces, ten

(10) percent of the cost.

b. For the Contractor, for any work performed by a Contractor’'s subcontractor, ten
(10) percent of the amount due the subcontractor.

C. For each subcontractor or sub-subcontractor involved, for any work performed by
that subcontractor’s or sub-subcontractor’'s own forces, ten (10) percent of the
cost.

d. For each subcontractor, for work performed by a sub-subcontractor, five (5)
percent of the amount due to the sub-subcontractor.

e. Cost to which overhead and profit is to be applied shall be determined in
accordance with Subparagraph 5 above unless modified otherwise.

In order to facilitate checking of quotations for extras or credits, all Bids or bids, except those
so minor that their propriety can be seen by inspection, shall be accompanied by a complete
itemization of costs, including labor cost, materials and subcontracts. Labor and materials
shall be itemized in the manner defined in Subparagraph 4 above. Where major cost items
are subcontracts, they shall be itemized also. In no case shall a change be approved without
such itemization.

No payment shall be made for any changes to the contract that are not included in a fully
executed Change Order.

CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

Should concealed conditions be encountered in the performance of the Work below the
surface of the ground, or should concealed or unknown conditions in an existing structure be
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at variance with the conditions indicated by the Contract Documents, or should unknown
physical conditions below the surface of the ground or concealed or unknown conditions in an
existing structure of an unusual nature, differing materially from those ordinarily encountered
and generally recognized as inherent in work of the character provided for in this Contract, be
encountered, the Contract Sum and Contract Time shall be equitably adjusted by Change
Order upon request by either party made within twenty (20) days after the first
observance of the conditions. No such request for equitable adjustment shall be valid
unless the Contractor complies with this (20) days notice and Subparagraph C.1. below.

The Contractor shall promptly, and before such conditions are disturbed, notify the
Construction Manager in writing of any claim of concealed, unknown or differing conditions
pursuant to this paragraph. The Construction Manager shall authorize the Engineer to
investigate the conditions, and if it is found that such conditions do materially so differ and
cause an increase or decrease in the Contractor's cost of, or the time required for,
performance of any part of the Work under this Contract, whether or not changed as a result
of such conditions, an equitable adjustment shall be recommended to the Construction
Manager.

No claim of the Contractor under this clause shall be allowed unless the Contractor has given
the notice required in (a) above, prior to disturbing the condition.

No claim by the Contractor for an equitable adjustment shall be allowed if asserted after final
payment under this Contract.

Any materially differing site condition as between what is shown on the Drawings and
Specifications and actually found on site shall be immediately reported to the Construction
Manager in writing prior to the commencement of Work at the site. Failure of the Contractor
to notify the Construction Manager in writing of the differing site condition prior to
performance of Work at the site shall constitute a waiver of any claim for additional monies.
Any Change Order necessitated by the differing site condition shall be processed as provided
under "Changes in the Contract".

C. REQUESTS FOR ADDITIONAL COST

1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give
the Construction Manager written notice thereof within twenty (20) days after the
occurrence of the event, or identification of the conditions, giving rise to such request. This
notice shall be give by the Contractor before proceeding to execute the Work, except in an
emergency endangering life or property in which case the Contractor shall proceed in
accordance with Paragraph 10.7 of this Agreement, and Subparagraph A.4 above. No such
reguest shall be valid unless so made within the twenty (20) days specified above. If
the County and the Contractor cannot agree on the amount of the adjustment in the Contract
Sum, it shall be determined by the Construction Manager. Any change in the Contract Sum
resulting from such claim shall be documented by Change Order.

2. If the Contractor claims that addition cost is involved because of, but not limited to (1) any
written interpretation pursuant to General Condition 009-17 of this Agreement, (2) any order
by the County to stop the Work pursuant to General Conditions 009-25 and 009-37 of this
Agreement where the Contractor was not at fault, or any such order by the Construction
Manager as the County’s agent, or (3) any written order for a minor change in the Work
issued pursuant to Paragraph D below, the Contractor shall submit a request for an increase
in the Contract Sum as provided in Subparagraph C.1 above. No such claim shall be valid
unless the Contractor complies with Subparagraph C.1 above.

D. MINOR CHANGES IN THE WORK
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The Construction Manager may order minor changes in the Work not involving an adjustment
in the Contract Price extension of the time allowed for performance of the work and not
inconsistent with the intent of the Contract Documents. Such changes shall be effected by a
written Change Directive issued by the Construction Manager, and shall be binding on the
County and the Contractor. The Contractor shall carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall increase
the penal sum of the performance and payment bonds to equal the increased price.

009-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his
final and binding agreement to the provisions thereof and a waiver of all claims in connection
therewith, whether direct or consequential in nature. Should Contractor disagree with any order
for changes, he may submit a notice of potential claim to the Construction Manager, at such time
as the order is set forth in the form of a Change Order. Disagreement with the provisions of an
order for changes shall not relieve Contractor of his obligation under Clause 009-87, Change
Orders.

009-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to County
and shall not constitute a waiver of any such other remedies. Failure of the County to exercise
any remedy, including breach of contract remedies, shall not preclude the County from exercising
such remedies in similar circumstances in the future.

009-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed,
the lands upon which the work is to be done, right-of-way for access thereto, and such other
lands which are designated for the use of the Contractor. The Contractor shall confine the
Contractor’'s work and all associated activities to the easements and other areas designated for
the Contractor's use. The Contractor shall comply with any limits on construction methods and
practices which may be required by easement agreements. If, due to some unforeseen reason,
the necessary easements are not obtained, the Contractor shall receive an equitable extension of
contract time dependent upon the effect on the critical path of the project schedule.

009-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

A. No clearing or grading shall be completed by Contractor within the State Department
of Transportation (DOT) area under construction. The Contractor must coordinate his
construction scheduling with DOT.

B. If the Contractor begins work before DOT’s completion date, he must obtain the
approval of DOT before starting work in the area. The state DOT has the right to stop
the Contractor’s work the DOT area.

C. The Contractor shall receive no additional compensation or damages resulting from
delay or work stoppage from DOT actions or scheduling.
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D. Contractor shall obtain DOT drawings of the DOT, project area for verification of road
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton
County. The Contractor is responsible for obtaining any pertinent DOT revisions.

-END OF SECTION 9-

-THIS SPACE INTENTIONALLY LEFT BLANK-

90



NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB Supplemental Conditions

SECTION 10 - SUPPLEMENTAL CONDITIONS

10 - 01010 SUMMARY OF WORK

1.01

1.02

1.03

1.04

LOCATION

The work described by the Specifications is located in Fulton County, Georgia. The exact
location is shown on the drawings.

WORK INCLUDED

The work to be done consists of furnishing all materials and equipment and performing all
labor necessary for the construction of the North Fulton Pump Station Upgrades
Contract, which includes installation of an electromagnetic flow meter at Game Creek
Pump Station and Morgan Falls Pump Station, installation of a natural gas generator,
combustible gas detector, and chain link fence at Lake Charles Pump Station, and
installation of a diesel generator, combustible gas detector, jib crane, and submersible
wastewater pump and appurtenances at Old Alabama Pump Station, as shown on the
drawings and specified in the specifications. The work shall be in conformance with the
contract documents, general conditions, special conditions, any accompanying plans and
Fulton County Construction Standards and Specifications.

WORK COORDINATION

A. The Contractor shall coordinate his work with third parties (such as public utilities
and telephone company) in areas where such parties may have rights to
underground property or facilities, and request maps or other descriptive
information as to the nature and location of such underground facilities or property.

B. The Contractor shall also coordinate his work with owners of private and public
property where access is required for the performance of the work. Legal access
will be acquired and provided by the Owner.

CONDITIONS AT THE SITES

A. The Contractor shall be responsible for contacting the Underground Utility Locate
Service and make all necessary investigations to determine the existence and
location of underground utilities.

B. The Contractor will be held responsible for any damage to and for maintenance
and protection of existing utilities and structures.

C. Nothing in these Contract Documents or associated Drawings shall be construed
as a guarantee that such utilities are in the location indicated or that they actually
exist, or that other utilities are not within the area of the operations.

-END OF SECTION 10 - 01010-
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10 - 01025 APPLICATION FOR PAYMENT
1.01 SUBMITTAL OF APPLICATION FOR PAYMENT

The County will make payments to the Contractor on the basis of a duly certified and approved
estimate of the Work completed through the 25th day of each calendar month, as reviewed by the
Construction Manager, provided the estimate was submitted in accordance with the following
requirements:

A. The Applications for Payment shall be itemized as directed by the Construction Manager.
Applications for Payment are to serve as certification by the Contractor as to the status of
the Work. All monthly payments invoiced by the Contractor to the County shall be based
on Completion of the work in accordance with the cost-loaded Construction Schedule,
and Schedule of Values.

B. On or prior to the 20th day of each month, the Contractor will prepare a preliminary,
itemized Application for Payment for work completed and the value of any stored
materials, projected through the 25th of the current month, as well as additional
information required herein or as Construction Manager may require to verify and
approve the amount of payment applied for. The Contractor may be requested to review
the Application for Payment with the Construction Manager on the jobsite in order to
verify work in place or the location of stored materials.

C. After the Construction Manager has advised the Contractor of the acceptability of the
Application for Payment, and on or before the 25th day of each month, the Contractor
shall submit to the Construction Manager an itemized, notarized Application for Payment.
The Contractor shall also submit items in paragraph (l) and if requested, additional
documentation, including, but not limited to, all sworn statements, waivers and releases
of liens and claims, including those required of sub-contractors of any tier as may be
requested by the Construction Manager, reflecting all retainage, previous Applications for
Payment, payment for labor and material, payment for materials stored and other
documentation and requirements related to Work performed as provided elsewhere in the
Contract Documents or as required by the Construction Manager.

D. Late applications will not be accepted for any reason whatsoever. If the Contractor is late
with its pay application, it will not be processed until the next pay cycle.

E. The Contractor shall submit the Application for Payment in four (4) paper hardcopies and
one electronic copy on CD-ROM. An electronic version of the standard forms will be
provided to the Contractor at or before the Pre-Construction Conference. Each copy shall
display an original signature by a duly authorized agent of the Contractor. The application
shall be generated by the use of Microsoft Excel or other applications package
acceptable to the Construction Manager, and provided that the forms generated are in
the format acceptable to the Construction Manager. All four copies shall be individually
notarized.

F. Nothing in this section is meant to be in conflict with the Contract. Any inconsistencies
between this section and the contract, the contract shall prevail.

G. For a payment submittal to be accepted by the Construction Manager all the conditions
as defined in Section 8 of the contract must be met by the Contractor. Failure to meet
these requirements constitutes not-submittal of the payment request.

H. With each payment submittal the Contractor must include:
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1. A reasonably detailed description of all Work actually completed during the
period of
the payment submittal

2. An up-to-date and annotated Construction Schedule which shall reflect the status
?rfe Contractor ’s Construction Schedule since the date of the last payment
submittal

3. An up-to-date and annotated Schedule of Values indicating the percentage of
\é\é(r)rzlgleted by activity and milestone for the project.

4. Revisions to the critical path schedule which shall reflect changes in the critical
g?:édule since the date of the last payment submittal.

5. Notice of any liens or “Encumbrances which have been filed, together with
evidence

that the Contractor has boned or discharged such liens or encumbrances

6. A complete and filled-out Exhibit G, Technical Proposal Form 8

7. Construction Progress Photos

8. Any other documents or information relating to the Work or this Contract
requested
by the Construction Manager as my be required by Applicable Law or this
Contract

l. Schedule Of Values Utilization

1. Applications for Payment: The Schedule of Values, that is acceptable to the
County, shall be the basis for the Contractor’s applications for payment.

2. Changes to the Schedule of Values: The County shall have the right to require
the Contractor to alter the value or add/delete categories listed on the Schedule
of Values at any time for the following reasons:

a) The Schedule of Values appears to be incorrect or unbalanced.

b) A revision to the segregation of values is required due to the
Contractor revising the sequence of construction or assembly of
building components, which in turn invalidates the Schedule of
Values.

c) Change Orders are issued to the Contractor and require
incorporation into the Schedule of Values.

J. At no time during the contract will the Contractor be allowed to bill for an amount which is
in_excess of the amount of its contract (total bid amount), including all signed and
executed change orders.

1.02 PAYMENT FOR MATERIALS STORED ON SITE
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A. As provided in the Contract Documents, payments will be made on account of materials
or equipment not incorporated in the Work, but delivered and suitably stored at the site,
provided such materials are stored according to the provisions of the Contract
Documents and the satisfaction of the Construction Manager.

B. The Contractor shall include with his payment request an itemization of the quantity of
such materials, and shall document with invoices, Bills of Sale or other documentation
acceptable to the Construction Manager, the cost of said materials.

1.03 PAYMENT FOR MATERIALS STORED OFF SITE

Payment for materials stored at a location off the project site will not be made under any
circumstance.

1.04 PROGRESS PAYMENTS

A. If the Contractor has made Application for Payment as detailed herein, the Construction
Manager will confirm the amounts to be paid to the Contractor, certify each copy by
original signature, retain one signed copy for its project files, and transmit the remaining
copies as Certification for Payment to the County.

B. The Contractor may expect payment from the County within forty-five (45) days of the
Certification by the Construction Manager of the Contractor’'s submittal of an Application
for Payment per Paragraph 1.01 of this Section. Any follow-up inquiries on the status of
payments shall be through the Construction Manager. The Contractor is not permitted to
contact the County directly with any payment inquiries.

C. No approval of any application for progress payment, or any progress payment, or any
partial or entire use of occupancy of the Work or the Project by the County, shall
constitute an acceptance of any Work not in accordance with the Contract Documents. D.
Progress Payments will be delivered to the Contractor via U.S. Mail only.

1.05 RETAINAGE

The County shall withhold a retainage amount of each monthly payment otherwise due and
payable to the Contractor in the amount of 10 percent. Such holdbacks shall continue until the
Contractor satisfactorily completes 50 percent of the value of the Design/Build Work performed is
satisfactory to the County, at which time further payments will not be subject to retainer
holdbacks. The County may, however, withhold additional retainage after 50 percent of the work
is complete pursuant to the Design/Build Contract. The retained amount shall be released upon
Acceptance except for amounts equal to 200 percent of the value of any outstanding Design/Build
Work.

1.06 FINAL PAYMENT/CLOSE-OUT OF PROJECT

Following acceptance and the project milestone “Complete” has be achieved the project must
be closed-out for the Contractor to receive the Final Payment. The Contractor shall provide as
part of the project submittals the following documents:

A. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness
connected with the work have been paid otherwise satisfied; each subcontractor must
also provide an affidavit.

The surety’s and guarantor’s consent to final payment

Certificate of Occupancy for all facilities constructed as part of the Design/Build Work
Contractor Statement of Completion of all Work

cow
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A Final Exhibit G — Prime Contractor and Sub-contractor Utilization Report (TPP8)
Notification of Warranty Period for all major pieces of equipment

Transmittals signed by Construction Manager for all deliverables

A final invoice for the D/B Work

cIOm

-END OF SECTION 10 - 01025-
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10 - 01050 CONSTRUCTION LAYOUT

1.01

1.02

1.03

1.04

1.05

DESCRIPTION

For this project, the following work is required: furnishing, placing, replacing when
required, marking, and maintaining all construction layout stakes necessary for proper
guidance and control of construction operations in accordance with the provisions of this
specification. It shall also include the preparation of all construction staking field books.

MATERIALS

All surveying equipment, stakes and any other material necessary to perform the work,
shall be furnished by the Contractor and shall be approved by the Engineer.

CONSTRUCTION

A. The Engineer will furnish sufficient reference points from which the project datum
can be re-established.

B. The Engineer will furnish benchmarks which will be relocated if necessary and
preserved by the Contractor. The Contractor must check these for accuracy after
clearing and prior to any construction, and must report any discrepancies which
are found to the Engineer. Any additional bench marks which are needed for
construction must be established by the Contractor.

C. Any stakes or monuments destroyed or disturbed shall be replaced at the
Contractor's expense.

D. All other line and grade stakes necessary to construct the job shall be set by the
Contractor.
E. The Contractor shall furnish personnel fully qualified and capable of establishing

or re-establishing all line and grade points necessary to complete the work in
accordance with plan dimensions and to the tolerance generally acceptable to
the degree of precision in surveying required for the work being performed.

F. The Contractor shall furnish a copy of all survey records made by his forces to
the Engineer who reserves the right to check, correct where necessary, or
require any layout work to be revised. These records shall be furnished upon
request or as they are completed and shall become a part of the permanent
project records.

G. Acceptance of all or any part of the Contractor's layout by the Engineer shall not
relieve the Contractor of his responsibility to secure proper dimensions in the
completed work.

MEASUREMENT

This item will not be measured for payment.

PAYMENT

This work will not be paid for separately. The costs shall be included in other items of

work.
-END OF SECTION 10 - 01050-
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10 - 01150 MEASUREMENT AND PAYMENT
PART 1 - GENERAL
1.01 PAYMENTS

This Section identifies Measurement for Payment outlined in the Proposal (Bid Schedule)
and describes the methods by which payments shall be based.

1.02  NON-PAYMENTS

A. No separate payment shall be made for the restoration of developed property
and the cost shall be included in the overall prices for the execution of the work
unless specifically noted otherwise.

B. No separate payment shall be made for cutting of concrete and asphalt
pavement, excavation, disposal of rubbish and debris, pipe bedding, backfill,
dewatering of trench, repair of damaged properties. All testing required for the
execution of the work shall be done as part of the price for the item involved.

C. No separate payment shall be made for any traffic control, work area protection,
recording, safety measures, set-up of equipment and set-up of staging area
except as indicated below. Payment for these items shall be part of the unit price
bid for each particular item of work.

D. No separate payment shall be made for providing detail surveys needed for
construction. The Owner shall furnish bench marks, reference points and stakes
to establish a base line for locating the principal component of the Work. The
Contractor shall be responsible in providing further survey necessary to complete
the Work. The Contractor shall carefully preserve the established points, and in
case of willful or careless destruction, the Contractor shall be responsible for the
costs of reestablishing the bench marks, reference points and stakes.

PART 2 - MEASUREMENT AND PAYMENT
2.01  SCOPE

The Bid Schedule lists each item of Work for which payment will be made. No payment will be
made for any items other than those listed in the Bid Schedule. Items specified in this section,
Measurement and Payment, but not included in the Bid are provided for general information only
and are not intended for this contract.

Required items of work and incidentals necessary for the satisfactory completion of the Work
which are not specifically listed in the Bid, and which are not specified in this section to be
measured or to be included in one of the items listed in the Bid, shall be considered as incidental
to the Work. All costs thereof, including Contractor's overhead costs and profit, shall be
considered as included in the lump sum or unit prices bid for the various Bid items. The
Contractor shall prepare his Bid accordingly.

Work includes furnishing all plant, labor, equipment, tools, and materials, which are not furnished
by the Owner, and performing all operations required to complete the Work satisfactorily, in place,
as indicated on the Drawings, specified or directed by the Engineer.

2.02 DESCRIPTIONS

A. Measurement of an item of Work will be by the unit indicated in the Bid Schedule.
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2.03

2.04

2.05

B.

Payment will include all necessary and incidental related work not specified to be
included in any other item of Work listed in the Bid Schedule.
Unless otherwise stated in individual sections of the Specifications or in the Bid
Schedule, no separate payment will be made for any item of Work, materials,
parts, equipment, supplies or related items required to perform and complete the
Work. The costs for all such items required shall be included in the Contract
Price bid of which it is a part.
Payment will be made at the Contract Price per unit indicated in the Bid
Schedule, with the total price of the Contract being equal to the Total Bid and
then summing the extended prices to reflect actual work. Such price and
payment shall constitute full compensation to the Contractor for furnishing all
plant, labor, equipment, tools, and materials not furnished by the Owner, and for
performing all operations required to provide to the Owner the entire Project,
complete in place, as specified and as indicated on the Drawings.
“Products” shall mean materials or equipment permanently incorporated into the
work.
“Provide” shall mean furnish and install.

MOBILIZATION

The lump sum amount for MOBILIZATION will be eligible for payment upon the
completion of all related preparatory work after transportation of the materials and
equipment necessary for the first 45 days of the Contract Time.

SITE PREPARATION

A

Payment for clearing and grubbing of the Project Site shall be made at the prices
bid. Payment shall include demolition of structures as shown on the Drawings.
No payment shall be made if proper erosion control devices are not constructed
and maintained. Partial payment will be made based on the estimated
percentage of the amount of work performed which is completed.

The cost for stripping, stockpiling, and replacement of topsoil of the Project Site
shall be included in the bid price for the item involved. Partial payment will be
made based on the estimated percentage of the amount of work performed
which is completed.

EROSION AND SEDIMENTATION CONTROL AND TREE PROTECTION

A

No separate payment shall be made for temporary and/or permanent erosion and
sedimentation controls, except as noted below. Items for payment shall include
those controls and protection for the Project Site. All other temporary and/or
permanent erosion and sedimentation control costs shall be included in the bid
price for the item to which it pertains.

No payment shall be made for any portion of the Project for which temporary
erosion and sedimentation controls are not properly maintained.

Silt Fence: All costs for silt fences including installation, maintenance, repair and

removal, shall be included in the bid price for the item involved. Measurement
shall be made of actual quantity constructed which had been authorized by the
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2.06

Engineer. Fence constructed to replace damaged fence shall not be eligible for
payment.

D. Tree Protection: All costs for tree protection including installation, maintenance,
repair and removal, shall be included in the bid price for the item involved.
Measurement shall be made of actual quantity constructed which had been
authorized by the Engineer. Tree protection constructed to replace tree
protection shall not be eligible for payment.

E. Rip Rap: The cost of rip rap, including materials, placement, maintenance, and
filter fabric, as shown on the Drawings, specified or directed by the Engineer
shall be included in the bid price for the item involved.

F. Stone Check Dams: All costs for stone check dams, including stone, necessary
earthwork, maintenance and repair, and removal of sediment and stone following
establishment of permanent grassing shall be included in the bid price for the
item involved. Quantities for payment shall be based on actual quantity
constructed and authorized by the Engineer.

G.  Silt Control Gates: All costs for silt control gates, including installation,
maintenance, repair and removal, shall be included in the bid price for the item
involved. Quantities for payment shall be based on actual quantity constructed
and authorized by the Engineer.

H.  Construction Exits: All costs for construction exits, including installation,
maintenance, repair and removal, shall be included in the bid price for the item
involved. Quantities for payment shall be based on actual quantity constructed
and authorized by the Engineer.

l. Grassing: Payment for grassing shall be made at the lump sum price bid. Partial
payment will be made based on the estimated area of grass established (not just
seeded) divided by the estimated total area to be grassed.

EARTHWORK
A.  General Earthwork
1. General Earthwork shall include excavation and embankment work of all
general site work on the Project Site.
2. Payment will be made as part of the lump sum bid for the item involved.

Quantities for final payment shall be determined from the analysis of the
total cut and fill for the Project. Quantities for partial payment requests
shall be estimated from analysis of the cut and fill to date.

3. The amount of general earthwork for the final payment request shall be
based on a field survey of the Project Site performed before and after the
work was performed. The total quantity eligible for payment will be the
total cut on the Project Site. Quantities for payment shall not include
those volumes of rock which are measured and paid for elsewhere in
these specifications.

4, No separate payment will be made for providing sheeting, bracing, and
timbering.

B. Rock Excavation

1. Horizontal measurement shall be to the actual dimension of the
excavation.
2. Depth measurement shall be made from the original top of rock to the

bottom of the excavation or rock, whichever has the higher elevation.
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2.07

2.08

2.09

C.

D.

3. Rock excavation will be paid for separately from, not in addition to,
payment for earth excavation provided for elsewhere in these
Specifications.

4. Payment will be made as part of the lump sum bid for the item involved.

5. The price for Rock Excavation shall include the cost of the excavation, the
cost of disposing of the rock off site, and all costs incidental thereto.

6. The allowable volume of rock excavation for payment, unless otherwise

authorized by the Engineer, shall be based on the above described
measurements. No allowance shall be made for excavation beyond the
required dimensions.

Foundation Excavation

1. Payment for removal and replacement of unsuitable material shall be
made as part of the lump sum bid for the item involved.
2. Additional costs of corrective work made necessary by unauthorized

excavation of earth or rock, shall be borne by the Contractor.

Dewatering: No separate payment will be made for dewatering required to
accomplish the work.

TRENCH EXCAVATION AND BACKFILL

A

No separate or additional payment shall be made for any special or unique
method, means, techniques, or equipment necessary for the Contractor’s
compliance with these Specifications, regulatory requirements, permits, laws or
regulations which govern this Project.

Trench Excavation: No separate payment will be made for trench excavation.
All costs shall be included in the bid price for the item to which it pertains.

Dewatering Excavations: All costs of equipment, labor, and materials required
for dewatering shall be included in the unit price bid for the item to which it
pertains.

STORM DRAINAGE SYSTEM

A

Storm Drain Culverts: Payment for culverts, reinforced concrete pipe or
corrugated metal pipe as appropriate, shall be made as part of the lump sum bid
for the item involved.

Appurtenances: Payment for appurtenances will be included in the lump sum bid
for the item involved. No separate payment will be made for energy dissipaters.

Concrete Flumes: Concrete flumes shall be paid as part of the lump sum bid.
No additional payment will be made for the difference in cost for the different
flumes.

SANITARY SEWER SYSTEM

A

Existing Utilities and Obstructions - Horizontal and Vertical Conflict: Payments
for conflicts with existing utilities shall be made only where additional manholes
and/or additional lengths of sewer are approved by the Engineer. Said payment
shall be made through the allowance provided in the bid. No other payment will
be made for any delay or extra cost encountered by the Contractor due to
protection, avoidance, or relocation of existing utilities, mains or services or
changing the horizontal alignment of the sewer.
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Location and Grade: No separate payment shall be made for survey work
performed by or for the Contractor in the establishment of reference points,
bench marks, limits of right-of-way or easement, including their restoration, as
well as centerline or baseline points.

Construction along Highways, Streets and Roadways: No separate payment
shall be made for traffic control or maintaining highways, streets, roadways, and
driveways.

Laying and Joining Pipe and Accessories

1. Measurement for payment shall be made from the centerline of manhole or
to the inside face of structure wall penetrated.

2. No additional payment will be made for replacement of defective materials.

3. No additional payment will be made for maintaining flow while placing new
sewer in service.

4. No separate payment shall be made for detection tape.

5. No separate payment will be made for cutting and beveling pipe.

Manhole and Precast Concrete Product Construction

1. Payment shall be included in the lump sum bid for the item involved.

2. Payment shall include penetrating manhole wall, sealing connection and
forming a new invert. This shall also include the required construction
coordination with the utility owner for the new tap.

Clean-up and Testing: Payment for clean-up and testing shall be made as part
of the lump sum bid. Any other cost for labor, materials, and equipment required
for clean-up shall be included in the bid price for the item to which it pertains. No
payment for Clean-up and Testing shall be made for any length of line unless
both testing and clean-up have been performed satisfactorily for that segment for
which payment is being requested.

210 POTABLE WATER SYSTEM (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS

ITEM)

A

Existing Utilities and Obstructions

1. No separate payment will be made for any delay or extra cost encountered
by the Contractor due to protection, avoidance, or relocation of existing
utilities, mains or services shown or not shown on the drawings.

2. Horizontal Conflict: No separate payment shall be made for changing the
horizontal alignment of the water main to avoid a horizontal conflict, except
where authorized for additional fittings and/or pipe.

3. Vertical Conflict: No separate payment shall be made for changing the
water main alignment to avoid a vertical conflict, except where authorized
for additional fittings.

Construction along Highways, Streets and Roadways: No separate payment
shall be made for traffic control or maintaining highways, streets, roadways, and
driveways.

Location and Grade: No separate payment shall be made for survey work
performed by or for the Contractor in the establishment of reference points,
bench marks, limits of right-of-way or easement, including their restoration, as
well as centerline or baseline points.
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D. Laying and Joining Pipe and Accessories

1.

5.
6.
7.

Payment for Water Main shall be made for the quantity provided.

Measurement for payment at the unit price for Water Main shall be made

along the centerline of pipe, through valves and fittings. No payment shall

be made for sections of pipe which are not installed.

The unit price bid for Fittings shall include the fittings and joint accessories.

Weight shall be AWWA C 110 standard weight for all mechanical joint ends

and shall not include the weight of bolts, glands, or cement lining.

Fire Hydrants

a. Payment for Fire Hydrants shall be made at the unit price bid.
Payment for the associated valve and valve box will be made at the
price bid for Valves.

b.Payment for the hydrant lead will be made at the unit price bid for 6-inch
Water Main.

C. The cost of all thrust restraint and accessories shall be included in
the price related to that items to which it pertains.

d.Anchor couplings shall be paid for at the unit price bid for Fittings. Weight
shall be manufacturer’s standard weight.

Valves: The unit price bid for Valves shall include the cost of providing the

valve, extension stem, valve box, valve marker, and all related items.

No additional payment will be made for replacement of defective materials.

No separate payment shall be made for detection tape.

No separate payment will be made for cutting and beveling pipe.

F. Connections to Existing Pipe Lines: The cost of all labor necessary for making
the connection to existing pipelines with solid sleeves or other manner shall be
included in the unit price bid for Connections to Existing Water Mains.

G. Thrust Restraint

1.
2.

No separate payment shall be made for retainer glands or harnessing.
Payment for concrete blocking shall be made at the unit price bid.
Quantities shall be determined from the dimensions shown on the
Drawings for each size and type of fitting for which blocking is installed.
The Contractor shall bear all costs for quantities in excess of the scheduled
amount, as may be required due to over excavation or other reasons.

H.  All costs related to the implementation of the easement and permit stipulations
shall be included in the unit price bid for the item to which it pertains.

l. Pressure and Leakage Test

1.

Payment for testing shall be included in the unit price provided in the Bid
for Clean-up, Testing, and Disinfection. Any other cost for labor, material,
and equipment required for testing of the pipe line shall be included in the
unit price Bid for Water Main.

No payment for Clean-up, Testing, and Disinfection shall be made for any
length of line unless pressure testing has been successfully completed, the
main has been disinfected, and clean-up has been completed to the
satisfaction of the Engineer for that segment of line for which payment is
being requested.

J. Disinfecting Pipe Lines

1.

Payment for disinfection shall be included in the unit price provided in the
Bid for Clean-up, Testing, and Disinfection. Any other cost for labor,
material, and equipment required for disinfection of the pipe line shall be
included in the unit price Bid for Water Main.
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2.13

2. No payment for Clean-up, Testing, and Disinfection shall be made for any
length of line unless pressure testing has been successfully completed, the
main has been disinfected, and clean-up has been completed to the
satisfaction of the Engineer for that segment of line for which payment is
being requested.

K. Clean-up

1. Payment for clean-up shall be included in the unit price provided in the Bid
for Clean-up, Testing, and Disinfection. Any other cost for labor, material,
and equipment required for clean-up of the pipe line shall be included in
the unit price Bid for Water Main.

2. No payment for Clean-up, Testing, and Disinfection shall be made for any
length of line unless pressure testing has been successfully completed, the
main has been disinfected, and clean-up has been completed to the
satisfaction of the Engineer for that segment of line for which payment is
being requested.

CONDUITS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)

All costs for constructing conduits 2- inches in diameter and larger including trench
excavation and backfill, detection tape, and pull wires, for power service, telephone
service, irrigation controls, and contingency conduits shall be included in the unit price
bid for the appropriate size conduit. All conduits less than 2-inches in diameter shall be
included in the lump sum price for Electrical Work. Telephone wiring shall be provided
by the telephone company. Pull boxes, both shown and not shown on the Drawings,
shall be considered work incidental to the providing of conduit.

ELECTRICAL WORK (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)

The lump sum price bid for Electrical Work shall include all costs for excavation and
backfilling of the trench

ROADWAYS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)

A. Graded Aggregate Base Course
Payment for road base or graveled areas shall be at the unit price bid for
Graded Aggregate Base Course for the thickness specified
2. No additional payment will be made for thickness’ of base greater than the
thickness specified for each type of pavement.
3. No additional payment shall be made for the preparation of the sub-base.

B. Asphalt Concrete Pavement

1. Payment for Asphalt Concrete Pavement shall be at the unit price bid for
the net measurement of square yards of pavement for each area paved.

2. No separate payment will be made for square yards of binder and surface
course.

3. No additional payment will be made for thickness’ of base greater than the
thickness specified.

4. The cost of asphalt pavement will include tack coats and prime coats as
specified and any special handwork or special construction methods
required to complete the work.

C. Concrete Pavement

1. Payment for Concrete Pavement shall be at the unit price bid for the net
measurement of square yards of pavement for each area paved.
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2.15

2.16
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2. No additional payment will be made for thickness’ of base greater than the
thickness specified.

D. Concrete Curb and Gutter

1. Payment for 24-Inch Concrete Pavement shall be at the unit price bid for
the net measurement of length of curb and gutter.

2. No additional payment will be made for handwork or special construction
methods required to complete the work.

3. No additional payment will be made for the removal or replacement of new
curb and gutter damaged during construction. Payment will be made only
for the removal of existing curb and gutter necessary to perform the work.

E. Pavement Marking, Signing and Striping: Payment for Pavement Marking,
Signing and Striping shall be at the lump sum bid and as shown on the Drawings.

FENCING (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)

Payment for Fencing will be made for the actual work performed and authorized by the
Engineer. Fencing replaced due to damage by the Contractor shall not be eligible for
payment.

FITTINGS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)

The unit bid price for Fittings shall include the fittings, bolts, retainer glands
(Megalugs) Hydrant tees and accessories. Weight shall be AWWA C-110 standard or
C-153 compact mechanical joint fittings. The weight shall not include the weight of the
bolts and glands. Weight for fittings and anchor couplings shall be Manufacturer's AWWA
C-110 or C-153 standard. The Contractor shall submit to the Owner, for the purpose of
payment, a list of all fittings along with corresponding weights certified by the
Manufacturer.

VALVES (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)s
The unit bid price for Valves shall include the cost of providing the valve, valve boxes,

valve marker, concrete pad and all related items. Payment shall cover all labor,
materials, tools and appurtenances necessary for completion of the work.

TASK ALLOWANCES
A. General
1. The Contractor shall include in the Total Bid all allowances stated in the

Contract Documents. The allowances shall cover the net cost of the
services provided by a firm selected by the County. The Contractor's
handling costs, labor, overhead, profit and other expenses contemplated
for the original allowance shall be included in the items to which they
pertain and not in allowances.

2. No payment will be made for nonproductive time on the part of testing
personnel due to the Contractor’s failure to properly coordinate testing
activities with the work schedule or the Contractor's problems with
maintaining equipment in good working condition.

3. No payment shall be provided for services, which fail to verify required
results. The Contractor shall be responsible for payment of failed tests.
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B. Should the net cost be more or less than the specified amount of the
allowance, the Contract would be adjusted accordingly by change order. The
amount of change order will not recognize any changes in handling costs at the
site, labor, overhead, profit and other expenses caused by the adjustment to the
allowance.

C. The County’s authorized representative shall select a firm, which has a
valid standby contract with the County and issue a notice to proceed describing
the required services, duration of these services, and the not to exceed amount.
Upon notification by the County, the Contractor shall issue a purchase order to
the selected firm. The Contractor shall issue the selected firm with conformed
contract documents and relevant updates.

D. Documentation

1. Submit copies of the invoices with each periodic payment request from
the firm providing the services. Clearly identify project information, date
and type of service. Submit invoice back up for all direct expenses.

2. Submit reports documenting the results of services provided which verify
compliance with the contract requirements.

E. Soail, Asphalt and Concrete Testing

Allow the amount provided in the Bid Schedule for the services of a geotechnical
engineering firm and testing laboratory to verify soils conditions including trench
excavation and backfill, pile bearing resistance, asphalt coring and density tests,
testing of concrete cylinders and other similar issues as directed as directed by
the Engineer.

F. Utility Conflict Resolution

Allow the amount provided in the Bid Schedule to resolve any unforeseen utility
conflicts including relocating and/or replacement. Payment for conflicts with
existing utilities shall be made only when the proposed utility can not be routed to
avoid the conflict. No payment will be made for any delay or extra cost
encountered by the Contractor due to protection, avoidance, or relocation of
existing utilities, main or services or changing the horizontal or vertical alignment
of the proposed pump station upgrades.

G. Construction Surveying

Allow the amount provided in the Bid Schedule for construction surveying by an
independent surveying firm, selected by the Owner, to perform horizontal and
vertical alignment checks at the discretion of the Engineer.

This allowance is solely for the use of the Owner at the Engineer’s
recommendation for verification of the Contractor’s reference points, centerlines,
and work performed. The presence of this allowance in no way relieves the
Contractor of the responsibility of installing reference points, centerlines,
temporary benchmarks, or verifying that the work has been performed
accurately.

No payment shall be made for survey work performed by or for the Contractor in

the reestablishment of reference points, benchmarks, including their restoration,
as well as centerlines or baseline points.
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-END OF SECTION 10 - 01150-
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10 - 01200

PROJECT MEETINGS

1.01  DESCRIPTION

A

B.

The Engineer will schedule and administer the preconstruction meeting.

The Engineer shall schedule and administer periodic progress meetings and
specially called progress meetings throughout the progress of the work. The
Engineer shall prepare agenda for these meetings, distribute written notice of each
meeting seven days in advance of the meeting date, and make physical
arrangements for the meetings. The Engineer shall preside at the progress
meetings, record the minutes, including all significant proceedings and decisions.
The Engineer shall reproduce and distribute copies of minutes within three days
after each meeting to all participants in the meeting and to all parties affected by
decisions made at the meeting.

Representatives of contractors, subcontractors and suppliers attending the
meetings shall be qualified and authorized to act on behalf of the entity each
represents.

The Engineer shall attend progress meetings to ascertain that work is expedited
consistent with the Contract Documents and the construction schedules.

Related Requirements:

1. Section 01010: Summary of Work
2. Section 01310: Construction Schedules
3. Section 01340: Shop drawings, Product Data, and Samples

1.02 PRECONSTRUCTION MEETING

A

Contract.

B.

C.

The Engineer will schedule the meeting within 30 days after Notice of Award of

The location of the meeting will be designated by the Engineer.

The following parties shall attend the meeting:

1. Owner's Representative.

2. Engineer and his Professional Consultants.
3. Resident Project Representative

4, Contractor's Superintendent.

5. Major Subcontractors.

6. Major Suppliers.

7. Others as Appropriate.

Suggested Agenda:
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1. Distribution and discussion of:
a. List of major subcontractors and suppliers.
b. Projected Construction Schedules.
2. Critical work sequencing.
3. Major equipment deliveries and priorities.
4. Project Coordination.
a. Designation of responsible personnel.
5. Procedures and processing of:
a. Field decisions.
b. Proposal requests.
C. Submittals.
d. Change Orders.
e. Applications for Payment.
6. Adequacy of distribution of Contract Documents.
7. Procedures for maintaining Record Documents.
8. Use of premises:
a. Office work and storage areas.
b. Owner’s requirements.
9. Construction facilities, controls and construction aids.

10. Temporary utilities.
11. Safety and first aid procedures.
12. Security procedures.

1.03 PROGRESS MEETINGS

A. The Contractor shall schedule regular periodic meetings and shall hold called
meetings as required by progress of the work.

B. The meetings shall be held at the field office of the Contractor or at other locations
made available by the Contractor.

C. The following parties shall attend the meetings:
1. Engineer, and his professional consultants, as needed.
2. Subcontractors as appropriate to the agenda.
3. Suppliers as appropriate to the agenda.
4. Others as required.
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D. Suggested Agenda:

1 Review and approval of minutes of previous meeting.

2. Review of work progress since previous meeting.

3. Field observations, problems, and/or conflicts.

4. Problems which impede Construction Schedule.

5. Review of off-site fabrication, delivery schedules.

6. Corrective measures and procedures to regain projected schedule.

7. Revisions to Construction Schedule.

8. Plan progress, schedule, during succeeding work period.

9. Coordination of schedules.

10. Review submittal schedules; expedite as required.

11. Maintenance of quality standards.

12. Review proposed changes for:
a. Effect on Construction Schedule and on completion date.
b. Effect on other components of the Project.

13. Other business.

-END OF SECTION 10 - 01200-
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10 - 01310

SCHEDULING OF THE WORK

1. INTRODUCTION

A.

A.

This Section describes the design and construction scheduling and progress
reporting requirements of the Contract. The primary objectives of the
requirements of this Section are:

1. To insure adequate planning and execution of the Work by the Contractor;

2. To assist the County and Construction Manager in evaluating the progress
of the Work;

3. To provide for optimum coordination by the Contractor of its
subcontractors, trades, and suppliers, and of its Work with the work or
services provided by the County or any separate contractors; and

4. To permit the timely prediction or detection of events or occurrences which
may
affect the timely prosecution of the Work.

GENERAL SCHEDULING REQUIREMENTS

The Work of this Contract shall be planned, scheduled, executed, and reported
using the critical path method (CPM). The Contractor shall use one of the
following software programs to develop its Detailed Construction Schedule:

1. Primavera Project Planner, latest version
2. SureTrak Project Manager, latest version

The Detailed Construction Schedule, as defined herein, shall represent the
Contractor's commitment and intended plan for completion of the Work in
compliance with the Contract completion date and interim milestone dates
specified. The Detailed Construction Schedule shall take into account all
foreseeable activities to be accomplished by any separate contractors or the
County, and interface dates with utility companies, the County’s operations, and
others. The Detailed Construction Schedule shall anticipate all necessary
manpower and resources to complete the Work within the dates set forth.

Once approved by the Construction Manager, the Detailed Construction
Schedule will become the Schedule of Record for coordinating the Work,
scheduling the Work, monitoring the Work, reviewing the progress payment
requests, evaluating time extension requests, and all other objectives listed
above.

The Contractor is responsible for determining the sequence of activities, the time
estimates of the detailed construction activities and the means, methods,
techniques and procedures to be employed. The Detailed Construction
Schedule shall represent the Contractor’s best judgment of how it will prosecute
the Work in compliance with the Contract requirements. The Contractor shall
ensure that Detailed Construction Schedule is current and accurate and is
properly and timely monitored, updated and revised as Project conditions and the
Contract Documents may require.

When there are separate contractors working concurrently on the Project whose

work must interface or be coordinated with the Work of the Contractor, the
Contractor shall coordinate its activities with the activities of the separate
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contractors, and the Detailed Construction Schedule shall take into account and
reflect such work by others.

The Contractor shall be solely responsible for expediting the delivery of all
materials and equipment to be furnished by it so that the progress of construction
shall be maintained according to the currently approved construction schedule for
the Work. The Contractor shall notify the Construction Manager in writing, and in
a timely and reasonable manner, whenever the Contractor determines or
anticipates that the delivery date of any material or equipment to be furnished by
the Contractor will be later than the delivery date indicated by the currently
approved construction schedule, or required consistent with the completion
requirements of this Contract, subject to schedule updates as herein provided.

3. DETAILED CONSTRUCTION SCHEDULE

A.

Within two weeks after the Notice to Proceed, the Contractor shall submit a
Detailed Construction Schedule according to the requirements established
herein.

1. Submit a Preliminary Construction Schedule within 10 days of the
Owner’s issuance of the Notice of Award. The Construction Manager will
review schedule and will return the reviewed copy within reasonable time
period.

2. The Detailed Construction Schedule shall be submitted within 14 days
following the County’s issuance of the Notice to Proceed. The
Construction Manager shall review the schedule and return it within
reasonable time period. If required, the Contractor shall resubmit
schedule in accordance to the Construction Manager prior review within
ten (10) days following its return date, and then again similarly for all
such partial approvals and the final approval.

The Detailed Construction Schedule shall consist of a time-scaled, detailed
network graphic representation of all activities which are part of the Contractor’s
construction plan and an accompanying listing of activity’s dependencies and
interrelationships. The Detailed Construction Schedule submission shall include,
but not be limited to, the following information:

1. Project name
2. Distinct, logical and identifiable subdivisions of Work
3. Activities for all aspects of the Work, with durations not exceeding

fourteen (14) calendar days for all activities for which the Design/Builder
will perform actual design or construction work. Material procurement,
submittals, concrete curing and other similar activities may exceed
fourteen (14) calendar days if approved by the Construction Manager.
Related activities, each of a duration of five (5) calendar days or less,
may be shown as one activity together, if not on the critical path of timely
job completion.

4. Outage schedules for existing utility services, if any, that will be
interrupted during the performance of the Work

5. Acquisition and installation of equipment and materials supplied and/or
installed by the County or separate contractors
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6. All start dates, milestones, float and completion dates

7. An accounting of the number of workdays anticipated to be lost due to
weather. This accounting shall be in accordance with allowable days per
month provided elsewhere in the Contract Documents .

8. A tabular report listing all predecessor and successor activities for each

activity

9. A legible time scaled network diagram

10. A listing of the project calendar, indicating the anticipated days of work
performance

11. A floppy computer disk, in a form and format acceptable to the

Construction Manager, of the Detailed Construction Schedule including
all required submission information resident in the computer system and
containing all of the files associated with the schedule; or a legible
spreadsheet report with activity number, description, duration and
successor activities.

C. Activities and milestones to appear on the Detailed Construction Schedule shall
include, but not be limited to, preliminary construction activities, pre-construction
meetings, site work, structure erection, roof close-in, exterior wall systems,
paving, major material fabrication and delivery, shop drawings submittals, bi-
weekly progress meetings, furniture delivery and installation, equipment delivery
and installation, coordination requirements, mock-up installations and
inspections, dates of Substantial and Final Completion, Certificate of Occupancy
inspection, systems testing and instruction, and special County decision points
that impact the Work.

D. Schedule Reports: Schedule submissions will contain the following minimum
information for each activity:

1. Activity number, description and estimated duration
2. Anticipated start and finish dates
3. Responsibility for activity
4. The cost loading values for each activity.
E. For all major equipment and materials to be fabricated or supplied for the Project,

the Detailed Construction Schedule shall show a sequence of activities including:
1. Preparation of shop drawings and sample submissions

2. A reasonable time for review of shop drawings and samples or such time as
specified in the Contract Documents

3. Shop fabrication, delivery and storage
4. Erection or installation

5. Testing of equipment and materials.
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F. The Contractor shall submit, as a part of the data submitted to the Construction
Manager, a narrative report indicating the anticipated allocation by the Contractor
of the following resources and work shifts for each activity which he proposes to
be utilized on the Project:

1. Labor resources;

2. Equipment resources; and

3. Whether it proposes the Work to be performed on single, double or triple
shifts, and whether it is to be done on a 5, 6 or 7 day work week basis.

G. The Construction Manager shall have the right to require the Contractor to modify
any portion of the Contractor's Detailed Construction Schedule, or Recovery
Schedule, as herein required, (including cost loading) with the Contractor bearing
the expense thereof, which the Construction Manager reasonably determines to
be:

1. Impractical,

2. Based upon erroneous calculations or estimates;

3. Unreasonable;

4, Not in compliance with other provisions of the Contract Documents;

5. Required in order to ensure proper coordination by the Contractor of the
Work of its subcontractors and with the work or services being provided
by any separate contractors;

6. Necessary to avoid undue interference with the County’s operations or
those of any utility companies or adjoining property owners;

7. Necessary to ensure completion of the Work by the milestone and
completion dates set forth in the Contract Documents;

8. Required in order for the Contractor to comply with the requirements of
this Section or any other requirements of the Contract Documents; or

9. Not in accordance with the Contractor’s actual operations.

5. COST LOADING

A. As part of the submission of the Detailed Construction Schedule, Contractor shall
submit a breakdown of the expected value of each of the schedule activities for
which payment is required.

B. The cost breakdown of the Detailed Construction Schedule shall have a direct
correlation to the Schedule of Values to be used as the basis for Applications for
Payment.

6. UPDATING OF CONSTRUCTION SCHEDULE/PROGRESS REPORTS

A. Not less than seven (7) calendar days before the submission of the monthly

progress payment request, or on a date specified by the Construction Manager,
the Contractor shall arrange for its Project Manager, Superintendent and
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necessary subcontractors and suppliers to attend a monthly schedule meeting
with the Construction Manager to review the Contractor's report of actual
progress. Prepared by the Contractor, said report shall set forth up-to-date and
accurate progress data and shall be based upon the Contractor’s best judgment.
Said report shall be prepared by the Contractor in consultation with all principal
subcontractors and suppliers.

B. The progress report of the Contractor shall show the activities, or portions of
activities, completed during the reporting period, the actual start and finish dates
for these activities, remaining duration and/or estimated completion dates for
activities currently in progress, and quantities of material installed during the
reporting period.

C. The Construction Manager will produce a computerized update worksheet for the
Contractor to complete as a part of this process.

D. At the monthly schedule meeting a total review of the Project will take place
including but not limited to, the following:

1. Current update of the Detailed Construction Schedule

2. Anticipated detailed construction activities for the subsequent report
period

3. Critical items pending

4, Contractor’s requested changes to the detailed construction schedule.

E. The Contractor shall submit a narrative with the progress report which shall
include, but not be limited to, a description of problem areas, current and
anticipated delaying factors and their impact, explanations of corrective actions
taken or planned, any proposed newly planned activities or changes in
sequence, and proposed logic for a Recovery Schedule, if required, as further
described herein. The report shall also include:

1. A narrative describing actual Work accomplished during the reporting
period
2. A list of major construction equipment used on the Project during the

reporting period

3. The total number of men by craft actually engaged in the Work during the
reporting period, with such total stated separately as to office,
supervisory, and field personnel

4, A manpower and equipment forecast for the succeeding thirty (30) days,
stating the total number of men by craft, and separately stating such total
as to office, supervisory and field personnel

5. A list of Contractor supplied materials and equipment, indicating current
availability and anticipated job site delivery dates

6. Anticipated changes or additions to Contractor’s supervisory personnel.
F. As part of the updating process, the Construction Manager will calculate, based

upon progress data provided by the Contractor and agreed to by the
Construction Manager, the value of Work completed based on the sum of the
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cost loading amounts for all activities, including activities specifically defined for
stored materials, less the amount previously paid. Summation of all values of
each activity less the appropriate percent of retainage shall be the maximum
amount payable to the Contractor, provided that the Contractor has complied
with all requirements of the Contract Documents.

7. RECOVERY SCHEDULE

A.

Should the updated Detailed Construction Schedule, at any time during the
Contractor’'s performance, show, in the sole opinion of the Construction Manager,
that the Contractor is fourteen (14) or more days behind schedule for any milestone
or completion date for any location or category of work, the Contractor, at the request
of the Construction Manager, shall prepare a Recovery Schedule within 5 days, at no
additional cost to the County (unless the County is solely responsible for the event or
occurrence which has caused the schedule slippage), explaining and displaying how
the Contractor intends to reschedule its Work in order to regain compliance with the
Detailed Construction Schedule during the immediate subsequent pay period.

If the Contractor believes that all of the time can be recovered during the subsequent
pay period, the Contractor will be permitted to prepare a Recovery Schedule as set
forth below. However, if the Contractor believes it will take more than thirty (30) days
to recover all of the lost time, it shall prepare and submit a request for revision to the
Detailed Construction Schedule and comply with all of the requirements of a
Schedule Revision as set forth in Paragraph 8 below.

The Contractor shall prepare and submit to the Construction Manager a one month
maximum duration Recovery Schedule, incorporating the best available information
from subcontractors and others which will permit a return to the Detailed Construction
Schedule at the earliest possible time. The Contractor shall prepare a Recovery
Schedule to the same level of detail as the Detailed Construction Schedule. The
Recovery Schedule shall be prepared in coordination with other separate contractors
on the Project.

Within two (2) days after submission of the Recovery Schedule to the Construction
Manager, the Contractor and any of the necessary subcontractors, suppliers,
vendors, manufacturers, etc. shall participate in a conference with the Construction
Manager to review and evaluate the Recovery Schedule. Each of the participants will
give a written commitment to comply with the Recovery Schedule. Within two (2)
days of the conference, the Contractor shall submit the revisions necessitated by the
review for the Construction Manager’s review and approval. The Contractor shall use
the approved Recovery Schedule as its plan for returning to the Detailed
Construction Schedule.

The Contractor shall confer continuously with the Construction Manager to assess
the effectiveness of the Recovery Schedule. As a result of these conferences, the
Construction Manager will direct the Contractor as follows:

1. If the Construction Manager determines the Contractor continues behind
schedule, the Construction Manager will direct the Contractor to prepare
a Schedule Revision and comply with all of the requirements of a
Schedule Revision as stated herein and the other requirements of the
Contract Documents; provided, however, that nothing herein shall limit in
any way the rights and remedies of the County and Construction
Manager as provided elsewhere in the Contract Documents; or
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2. If the Construction Manager determines the Contractor has successfully
complied with provisions of the Recovery Schedule, the Construction
Manager will direct the Contractor to return to the use of the approved
Detailed Construction Schedule.

8. SCHEDULE REVISIONS

A.

Should the Contractor desire to or be otherwise required under the Contract
Documents to make modifications or changes in its method of operation, its
sequence of Work or the duration of the activities in its Construction Schedule, it
shall do so in accordance with the requirements of this Paragraph and the
Contract Documents. The approved Detailed Construction Schedule may only
be revised by written approval of the Construction Manager as provided herein.

The Contractor shall submit requests for revisions to the Detailed Construction
Schedule to the Construction Manager, together with written rationale for
revisions and description of logic for rescheduling work and substantiate that the
milestone and completion dates will be met as listed in the Contract Documents.
Proposed revisions acceptable to the Construction Manager and County will be
approved in writing and incorporated into the Detailed Construction Schedule or
Recovery Schedule as the case may be.

Requests for revision will be accompanied by evidence acceptable to the
Construction Manager that the Contractor's suppliers, subcontractors and sub-
subcontractors are in agreement with the proposed revisions.

If there are separate contractors on the Project, the approval of the separate
contractors shall be obtained to make the proposed schedule revisions. If
accepted by the Construction Manager and County, the revisions shall be binding
upon the contractor and all separate contractors on the Project.

9. FLOAT TIME

A

Float or slack time associated with one chain of activities is defined as the
amount of time between earliest start date and latest start date or between
earliest finish date and latest finish date for such activities, as calculated as part
of the currently approved construction schedule. Float or slack time shown on the
currently approved construction schedule is not for exclusive use or benefit of
either the County or the Contractor and is available for use by either of them
according to whichever first needs the benefit of the float to facilitate the effective
use of available resources and to minimize the impact of Project problems,
delays, impact, acceleration or changes in the Work which may arise during
performance. The Contractor specifically agrees that float time may be used by
the County or Construction Manager in conjunction with their review activities or
to resolve Project problems. The Contractor agrees that there will be no basis for
any modification of the milestone or completion dates or an extension of the
Contract Time, or a claim for additional compensation as a result of any Project
problem, delay, impact, acceleration, or change order which only results in the
loss of available float on the currently approved construction schedule.

Float time shown on any construction schedule shall not be used arbitrarily by
the Contractor in a manner which, in the opinion of the Construction Manager,
unnecessarily delays separate contractors from proceeding with their work in a
way which is detrimental to the interests of the County.
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-END OF SECTION 10 - 01310-
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10 - 01320

PROGRESS REPORTS AND PHOTOGRAPHS

1.01  GENERAL

A

The Contractor shall submit to the Engineer, on the last day of each week, the daily
progress reports for each day worked that week, including the following
information:

1. A statement of work performed that day

2. A manpower report indicating numbers working that day by trade, including
subcontractors.

3. A copy of a delivery receipt of all deliveries, to the project on that day, of
the equipment or materials that require approval according to these
Specifications.

4. Weather conditions.

5. Other data pertinent to the progress of the work.

Prior to the beginning of any work, the Contractor shall take project photographs of
the work area to record existing conditions. Following completion of the work,
another recording shall be made showing the same area and features as in the
pre-construction photographs. All conditions which might later be subject to
disagreement shall be shown in sufficient detail to provide a basis for decisions.
The pre-construction photographs shall be submitted to the Engineer within 25
calendar days after the date of receipt by the Contractor of Notice to Proceed.
Post-construction photographs shall be provided prior to final acceptance of the
project. Two (2) 8” x 10” color prints of each photographic shot, for a total of thirty
(30) shots, including negatives, shall be submitted for the Pre-Construction and
Post-Construction Phases. The Contractor may submit photographs in digital
format as directed by the Engineer.

As the work progresses, the Contractor shall provide record photographs with
negatives of all major components of the construction. The photographs shall be
taken at least monthly, or more frequently as necessary to provide an appropriate
record of the work. A minimum of three (3) 8" x 10” color prints of each
photographic shot, for a total of ten (10) shots shall be submitted monthly with each
pay request. The photographs shall be representative of the primary work being
claimed for during the period under consideration. The view selection will be
agreed to with the Engineer. Pertinent information will be provided at the bottom
front left corner of each photograph, including: project name, Contractor's name,
description of subject, orientation, and date and time of exposure. Photographs
submitted shall be enclosed back to back in a double face plastic sleeve punched
to fit a standard three-ring binder. Negatives shall be submitted in polyethylene
preservers, 8-1/2” x 11” in size. The Contractor may submit photographs in digital
format as directed by the Engineer.

-END OF SECTION 10 - 01320-

END OF SECTION 10
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NORTH FULTON PUMP STATION UPGRADES

SECTION 11 — Bid Schedule

BID # ITB 07ITBNFPUMPSK-DB

BID SCHEDULE FOR THE NORTH FULTON PUMP STATION
UPGRADES CONTRACT

SUBMITTED BID PRICING SHEET FOR:

E DESCRIPTION éAlJP:l\Ff'ﬁ?r(Y UNIT COST AMOUNT
1 Game Creek Pump Station Lump Sum | $ $
2 Morgan Falls Pump Station Lump Sum | $ $
3 Lake Charles Pump Station Lump Sum | $ $
4 Old Alabama Pump Station Lump Sum | $ $

TASK ALLOWANCES
(To be used only at the discretion of the Engineer)
5 Soil Testing ALL $ 5,000.00 $ 5,000.00
6 Concrete Testing ALL $ 5,000.00 $ 5,000.00
7 Construction Surveying ALL $ 5,000.00 $ 5,000.00
8 Utility Conflict Resolution ALL $ 20,000.00 $ 20,000.00

TOTAL BID FOR NORTH FULTON PUMP

STATION UPGRADES CONTRACT:

For furnishing all products and performing all labor necessary for the construction and
completion of the n and improvements as entitled, the bidder submits a bid in the amount

of:

TOTAL BID AMOUNT:

Dollars

2007.

Signed this day of
Contractor:

(Name of Company)
By:

(Signature of Authorized Principal)
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The County will base their review on this bottom line figure as the total bid amount for this project.
Please make sure that all line items are accurately calculated and total up to this inclusive
amount.

The full name and addresses of persons or parties interested in the foregoing Bid, as principals,
are as follows:

NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS
NAME ADDRESS

The Bidder shall list below work done of a similar nature to that Bid for, as references that will
afford the Owner opportunity to judge as to experience, standing, and financial ability.

PROJECT NAME OWNER'’S NAME OWNER'’S
REPRESENTATIVE’'S
TELEPHONE
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SCOPE OF WORK AND BID PRICE

The work to be done consists of furnishing all materials and equipment and performing all
labor necessary for the construction of the North Fulton Pump Station Upgrades Contract,
which includes installation of an electromagnetic flow meter at Game Creek Pump Station and
Morgan Falls Pump Station, installation of a natural gas generator, combustible gas detector,
and chain link fence at Lake Charles Pump Station, and installation of a diesel generator,
combustible gas detector, jib crane, and submersible wastewater pump and appurtenances at
Old Alabama Pump Station, as shown on the drawings and specified in the specifications. The
work shall be in conformance with the contract documents, general conditions, supplemental
conditions, any accompanying plans and Fulton County Construction Standards and
Specifications.

All work shall be in conformance with the contract documents, general conditions, special
conditions, any accompanying plans and Fulton County Construction Standards and
Specifications (Revised August, 2005 or must current approved version). Once approved by
the Fulton County Board of Commissioners and the Contract Documents are executed, the
work may begin but only with the issuance of a written Notice to Proceed.

The term of this Contract shall be 180 consecutive calendar days from the issuance of a Notice
to Proceed.

END OF SECTION NO. 11
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Exhibits

EXHIBITS

[INSERT ANY APPROPRIATE EXHIBITS FOR PROJECT]

Examples of exhibits are:

Description of an item
Graph(s)

Diagram(s)
Organizational Chart
Drawings
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Appendices

APPENDICES

[INSERT ANY APPROPRIATE APPENDICES FOR PROJECT]

Examples of appendices are:
e Service Contract
e Maintenance Contract
e Policies
e Procedures




